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    BARRIER.

    WAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED WITH GUARDRAIL OR

L)  DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT. ON BOTH SIDES OF AN OPEN TRAVEL

    SO THAT ALL PERSONNEL AND EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

    ROADWAY STANDARD DRAWINGS, OR AS DIRECTED BY THE ENGINEER.  CONDUCT THE WORK

    UNDIVIDED FACILITY, CLOSE THE LANE ACCORDING TO THE TRAFFIC CONTROL PLANS,

K)  WHEN PERSONNEL OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL OF AN

    BARRIER OR GUARDRAIL.

    OPEN TRAVEL LANE USING RDWY. STD. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY

    UNDIVIDED FACILITY AND WITHIN 5 FT. OF AN OPEN TRAVEL LANE, CLOSE THE NEAREST

WHEN PERSONNEL OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT TO ANJ)

    PROTECTED BY BARRIER OR GUARDRAIL, OR A LANE CLOSURE IS INSTALLED.

    CLOSE THE NEAREST OPEN SHOULDER USING RDWY. STD. 1101.04 UNLESS THE WORK AREA IS

WHEN PERSONNEL OR EQUIPMENT ARE WORKING WITHIN 15 FT. OF AN OPEN TRAVEL LANE,I)

    DIRECTED BY THE ENGINEER.

    BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO LONGER NEEDED, OR AS

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING PERFORMEDH)

LANE AND SHOULDER CLOSURE REQUIREMENTS

STRATEGIES
MANAGEMENT 

GENERAL NOTES

 

   MARKING PLAN. 

        G)  INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE AS SHOWN IN THE PAVEMENT

 

       PAVEMENT MARKINGS

            LIMITS.

            AFTER THE BRIDGE REPLACEMENT BOTH WITHIN AND OUTSIDE THE CONSTRUCTION

            CONTRACTOR SHALL REMOVE ANY BRIDGE SIGNS NO LONGER APPLICABLE

            BY THE CONTRACTOR ACCORDING TO NCDOT'S SPECIFICATIONS.  THE

            CONSTRUCTION OPERATIONS.  THE SIGNS SHALL BE FURNISHED AND INSTALLED

        F)  THE CONTRACTOR SHALL REPLACE ANY EXISTING SIGNS DAMAGED BY

 

       SIGNING

            SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

        E)  PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2 ATTACHED, OF

 

       TRAFFIC CONTROL DEVICES

            PATTERN.

        D)  ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC

            WHEN A DETOUR IS NOT IN OPERATION.

        C)  COVER OR REMOVE ALL DETOUR SIGNS WITHIN AND OFF THE PROJECT LIMITS

            MAINTENANCE OF ALL DETOUR SIGNING WITHIN AND OFF THE PROJECT LIMITS.

        B)  THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION AND

       DETOUR SIGNING

   PATTERN ALTERATION

        A)  NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC

 

            OR DIRECTED BY THE ENGINEER.

            THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

 

            ENGINEER.  

            SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

            DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

E) OPEN SR 2081 TO TRAFFIC.

   AND PROPOSED BRIDGE.

D) CONSTRUCT PROPOSED SR 2081 ROADWAY APPROACHES

C) DEMOLISH AND REMOVE EXISTING BRIDGE.

B) CLOSE SR 2081 TO THROUGH TRAFFIC.

A) INSTALL STATIONARY OFFSITE DETOUR SIGNS.

LOCAL NOTES

DETOUR SIGNS AND TYPE III BARRICADES.

SIGNS AND TYPE III BARRICADES.  CONTRACTOR SHALL PROVIDE AND INSTALL OFFSITE

11 TRAFFIC SERVICES TO HAVE STATE FORCES REMOVE THE INSTALLED OFFSITE DETOUR

PRIOR TO BEGINNING CONSTRUCTION OPERATIONS THE CONTRACTOR WILL CONTACT DIVISION1)

BR-0210

PLAN

OPERATIONS

TRANSPORTATION
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