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TRAFFIC CONTROL PHASING

PHASE I

STEP 1: USING ROADWAY STANDARD DRAWING NUMBER 1101.04, INSTALL ADVANCE WARNING SIGNS FOR THE
SR 2081 (HARDY RD.) OFFSITE DETOUR. REFER TO ROADWAY STANDARD DRAWING NUMBER 1101.03
SHEET 1, TMP-3 AND SD-1 FOR SIGN LOCATIONS AND DESIGN.

STEP 2: DEMOLISH AND REMOVE EXISTING BRIDGE NO. 153 OVER HOGAN CREEK.

PHASE II

STEP 1: CONSTRUCT PROPOSED STRUCTURE AND APPROACH ROADWAY WIDENING AND PAVING
(SEE ROADWAY PLANS AND STRUCTURE PLANS). REPLACE ANY EXISTING SIGNS REMOVED DUE
TO CONSTRUCTION OPERATIONS.

STEP 2: PLACE THE FINAL PAVEMENT MARKINGS IN ACCORDANCE WITH THE FINAL PAVEMENT
MARKING PLANS AND OPEN SR 2081 (HARDY RD.) TO TRAFFIC. REMOVE ANY
REMAINING TRAFFIC CONTROL DEVICES AND DETOUR SIGNS FROM THE PROJECT.
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