HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 22, 2022
DIVISION 00012

DL00257
2022CPT.12.10.20021
STATE FUNDED
ALEXANDER
NONE

PROPOSAL LENGTH 9.140 MILES

TYPE OF WORK MILLING, RESURFACING & PAVEMENT MARKINGS

LOCATION SR #'S 1101, 1102, 1103, 1107, 1128, 1134, 1135, 1152

RPN 001 2 BIDDER(S) DBE GOAL 3.00 %
ESTIMATE 1,396,395.00

DATE AVAILABLE MAR 28 2022
FINAL COMPLETION AUG 01 2023

	$ TOTALS	% DIFF
J T RUSSELL & SONS INC ALBEMARLE, NC	1,352,966.05	-3.1
MAYMEAD INC MOUNTAIN CITY, TN	1,407,109.00	+0.8

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 22, 2022
DIVISION 00012

DL00258
2022CPT.12.11.10181, 2022CPT.12.11.20181
STATE FUNDED
CATAWBA

PROPOSAL LENGTH 13.550 MILES

TYPE OF WORK MILLING, RESURFACING & PAVEMENT MARKINGS.

LOCATION NC16, US 70 & VARS. SECONDARY ROUTES COUNTYWIDE

RPN 002 2 BIDDER(S) DBE GOAL 3.00 %
ESTIMATE 2,127,876.15

DATE AVAILABLE MAR 28 2022
FINAL COMPLETION AUG 01 2023

	$ TOTALS	% DIFF
MAYMEAD INC MOUNTAIN CITY, TN	2,337,820.75	+9.9
J T RUSSELL & SONS INC ALBEMARLE, NC	2,750,537.04	+29.3

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 22, 2022
DIVISION 00012

DL00259
2022CPT.12.12.10231
STATE FUNDED
CLEVELAND

PROPOSAL LENGTH 6.190 MILES

TYPE OF WORK MILLING, RESURFACING, PAVEMENT MARKINGS

LOCATION US 74 FROM SR 2034 TO CANSLER ST US 74 FROM RUTHERFORD CO. TO SANDY RUN CRK. BRIDGE

RPN 003 3 BIDDER(S) DBE GOAL 4.00 %
ESTIMATE 2,633,601.00

DATE AVAILABLE MAR 28 2022
FINAL COMPLETION AUG 01 2023

	$ TOTALS	% DIFF
ASPHALT PAVING OF SHELBY INC SHELBY, NC	2,522,300.25	-4.2
BLYTHE CONSTRUCTION INC CHARLOTTE, NC	3,003,312.90	+14.0
ROGERS GROUP INC NASHVILLE, TN	4,023,454.25	+52.8

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
FEBRUARY 22, 2022
DIVISION 00012

DL00206
44644.3.1
STATE FUNDED
ALEXANDER
R-5762

PROPOSAL LENGTH 0.500 MILES

TYPE OF WORK GRADING, DRAINAGE, PAVING & PAVEMENT MARKINGS

LOCATION NC 16 AT SR 1609 (COUNTY HOME RD)

RPN 004 2 BIDDER(S) DBE GOAL 2.00 %

ESTIMATE 420,439.50

DATE AVAILABLE APR 01 2022
INTER COMPLETION OCT 01 2022 ICT #1 - ALL WORK COMPLETED EXCEPT PVE
FINAL COMPLETION APR 01 2023

	$ TOTALS	% DIFF
TRI-COUNTY PAVING INC WEST JEFFERSON, NC	507,489.16	+20.7
COUNTRY BOY LANDSCAPING INC HARMONY, NC	616,065.30	+46.5

ESTIMATE TOTAL	6,578,311.65	
LETTING TOTAL	6,720,576.21	+2.2