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STEP 1 (TMP-3)
REPLACE DRAINAGE PIPE UNDER WALKING PATH AS SHOWN ON PLANS.
STEP 2 (TMP-4)

CONSTRUCT SR 1615 BEGINNING WITH END OF PROJECT.
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