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GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED

OVERLAPPING OF DEVICES.

MODIFICATION MAY INCLUDE: MOVING,

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE

ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

OR DIRECTED BY THE ENGINEER.

LANE AND SHOULDER CLOSURE REQUIREMENTS

A)

B)

C)

D)

E)

F)

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY
STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN

OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER
ADJACENT TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN

TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY
STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO
THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED
BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN
TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED
WITH GUARDRAIL OR BARRIER.

CONTRACTOR SHALL PROVIDE ACCESS TO ALL RESIDENCES AT ALL TIMES.
COORDINATE WITH PROPERTY OWNERS DURING CONSTRUCTION ACTIVITIES
IMPACTING DRIVEWAYS.

PAVEMENT EDGE DROP OFF REQUIREMENTS

G)

H)

BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES

OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING
"UNEVEN LANES" SIGNS (W8-11) 500 FT IN ADVANCE AND A MINIMUM
OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

TRAFFIC PATTERN ALTERATIONS

I) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

SIGNING

J) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN

40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

K)

L)

M)

PHASE I
STEP 1: INSTALL WORK ZONE ADVANCE WARNING SIGNS ON ALL ROADS ACCORDING
TO ROADWAY STANDARD DRAWING NO. 1101.01 WHERE WORK WILL BE
OCCURRING NO MORE THAN THREE DAYS PRIOR TO BEGINNING CONSTRUCTION.
STEP 2: USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 8 OF 9, AS
NEEDED, INSTALL 2-30" TEMPORARY FLEXIBLE PIPES AND IMPERVIOUS
DIKES, AS SHOWN ON SHEET EC-06
ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN. STEP 3: USING ROADWAY STANDARD DRAWING NO. 1101.02, SHEET 14 OF 14,
AS NEEDED, INSTALL TEMPORARY GUARDRAIL AND SHORING. CONSTRUCT
TRAFFIC BARRIER IMPROVEMENTS AS SHOWN ON SHEET TMP-4.

INSTALL TEMPORARY BARRIER ACCORDING TO THE TRANSPORTATION MANAGEMENT NOTE:  PORTABLE SIGNAL SYSTEMS AND DEVICES WILL NEED TO BE ACTIVE
PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY FOR 24 HOURS FOR THE DURATION OF CONSTRUCTION. CONTRACTOR IS
LOCATION. ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION RESPONSIBLE FOR DESIGN, MAINTENANCE, AND OPERATION OF ALL EQUIPMENT.
PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK
IN THAT LOCATION UNLESS OTHERWISE STATED IN THE TRANSPORTATION PHASE II
MANAGEMENT PLANS OR AS DIRECTED BY THE ENGINEER.

STEP 1: USING ROADWAY STANDARD DRAWING NO. 1101.02, SHEET 14 OF 14,
DO NOT PLACE BARRIER DIRECTLY ON ANY SURFACE OTHER THAN ASPHALT OR AS NEEDED, SHIFT TRAFFIC AND INSTALL TEMPORARY GUARDRAIL AND SHORING.
CONCRETE. CONSTRUCT IMPROVEMENTS AS SHOWN ON SHEET TMP-5.
IS PERFORMED BEHIND THE TEMPORARY BARRIER FOR A PERIOD LONGER IMPROVEMENTS AND SHIFT TRAFFIC TO THE FINAL TRAFFIC PATTERN.
THAN TWO (2) MONTHS, REMOVE / RESET TEMPORARY BARRIER AT NO
COST TO THE DEPARTMENT UNLESS OTHERWISE STATED IN THE STEP 3: REMOVE LANE CLOSURE DEVICES AND SIGNS AFTER CONSTRUCTION
TRANSPORTATION MANAGEMENT PLANS, TEMPORARY BARRIER IS PROTECTING IS COMPLETE.
A HAZARD, OR AS DIRECTED BY THE ENGINEER.
INSTALL TEMPORARY BARRIER WITH THE TRAFFIC FLOW BEGINNING WITH
THE UPSTREAM SIDE OF TRAFFIC. REMOVE TEMPORARY BARRIER AGAINST
THE TRAFFIC FLOW BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.
INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED
LIMIT (MPH) TO CLOSE OR KEEP THE SECTION OF THE ROADWAY CLOSED
UNTIL THE TEMPORARY BARRIER CAN BE PLACED OR AFTER THE
TEMPORARY BARRIER IS REMOVED.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT
ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY
EITHER A TRUCK MOUNTED ATTENUATOR (MAXIMUM 72 HOURS) OR A
TEMPORARY CRASH CUSHION.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE
BARRIER FROM ONCOMING TRAFFIC AT ALL TIMES BY A TEMPORARY
CRASH CUSHION UNLESS THE APPROACH END OF MOVABLE/PORTABLE
CONCRETE BARRIER IS OFFSET FROM ONCOMING TRAFFIC AS FOLLOWS
OR AS SHOWN IN THE PLANS: (SEE ALSO 1101.05)
POSTED SPEED LIMIT MINIMUM OFFSET
40 OR LESS 15 FT
45 - 50 20 FT
55 25 FT
60 MPH or HIGHER 30 FT
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