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GENERAIL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN ALTERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

SIGNING

B) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN
40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

C) CONTRACTOR TO PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE
THE ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS AND
TRAFFIC CONTROL PLANS.

D) CONTRACTOR TO PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR
ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

E) CONTRACTOR TO COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED
TO CLOSE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

F) CONTRACTOR TO COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED
FOR OFF-SITE DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

G) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

PAVEMENT MARKINGS AND MARKERS

H) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING

LINES.

MANAGEMENT
STRATEGIES

CONSTRUCTION

REMOVE AND REPLACE EXISTING STRUCTURE AND APPROACHES ALONG THE EXISTING
ROADWAY ALIGNMENT AS SHOWN IN THE THE CONSTRUCTION PLANS.

TMP DESIGN PARAMETERS

TRAFFIC WILL BE DETOURED OFF-SITE DURING THE CONSTRUCTION PERIOD.
THE OFF-SITE DETOUR WILL INCLUDE SR 1126, SR 1125 AND SR 1127. (SEE TMP-4)

STEP 1:

INSTALL OFF SITE DETOUR AND ROAD CLOSURE SIGNING (PROVIDED BY
CONTRACTOR) .

USING ROADWAY STANDARD NO. 1101.03, SHEET 1 OF 9, CLOSE SR 1126
TO THRU TRAFFIC AND PLACE TRAFFIC ONTO OFF SITE DETOUR AS SHOWN
ON SHEET TMP-4.

STEP 2:

MAINTAIN ACCESS TO SALAMANDER LANE AT ALL TIMES.

REMOVE EXISTING BRIDGE NO. 192 AND APPROACHES. CONSTRUCT PROPOSED
BRIDGE UP TO AND INCLUDING THE FINAL LAYER OF SURFACE COURSE AND FINAL
PAINT PAVEMENT MARKINGS FROM - L- STA. 11+70 +/- TO -L- STA. 14450 +/-
(SEE CONSTRUCTION AND PAVEMENT MARKING PLANS).

STEP 3:

REMOVE ALL TRAFFIC CONTROL DEVICES, SIGNING AND DETOUR ROUTE SIGNING.

OPEN TO FINAL TRAFFIC PATTERN.

APPROVED:

PROJECT REFERENCE NO.

SHEET NO.

B-6023

TMP-1B

HENDERSON COUNTY BRIDGE #440192

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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OPERATIONS PLAN
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