
STRATEGIES
MANAGEMENT 

GENERAL NOTES

LINES.

TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKINGH)

PAVEMENT MARKINGS AND MARKERS

ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. 

PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2G)

TRAFFIC CONTROL DEVICES

TRAFFIC PATTERN.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANYE)

FOR OFF-SITE DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

CONTRACTOR TO COVER OR REMOVE ALL SIGNS AND DEVICES REQUIREDF)

TO CLOSE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

CONTRACTOR TO COVER OR REMOVE ALL SIGNS AND DEVICES REQUIREDE)

ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

CONTRACTOR TO PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOURD)

TRAFFIC CONTROL PLANS.

ANDTHE ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS

CONTRACTOR TO PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSEC)

(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN B)

SIGNING

TRAFFIC PATTERN ALTERATION.

NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANYA)

TRAFFIC PATTERN ALTERATIONS

OR DIRECTED BY THE ENGINEER.

THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

 

ENGINEER.  

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

OPEN TO FINAL TRAFFIC PATTERN.  -

REMOVE ALL TRAFFIC CONTROL DEVICES, SIGNING AND DETOUR ROUTE SIGNING.  -

STEP 3:

(SEE CONSTRUCTION AND PAVEMENT MARKING PLANS).

PAINT PAVEMENT MARKINGS FROM - L- STA. 11+70 +/- TO -L- STA. 14+50 +/-

BRIDGE UP TO AND INCLUDING THE FINAL LAYER OF SURFACE COURSE AND FINAL

REMOVE EXISTING BRIDGE NO. 192 AND APPROACHES.  CONSTRUCT PROPOSED  -

MAINTAIN ACCESS TO SALAMANDER LANE AT ALL TIMES.  -

STEP 2:

ON SHEET TMP-4.

TO THRU TRAFFIC AND PLACE TRAFFIC ONTO OFF SITE DETOUR AS SHOWN

USING ROADWAY STANDARD NO. 1101.03, SHEET 1 OF 9, CLOSE SR 1126  -

CONTRACTOR).

INSTALL OFF SITE DETOUR AND ROAD CLOSURE SIGNING (PROVIDED BY  -

STEP 1:

THE OFF-SITE DETOUR WILL INCLUDE SR 1126, SR 1125 AND SR 1127. (SEE TMP-4)

TRAFFIC WILL BE DETOURED OFF-SITE DURING THE CONSTRUCTION PERIOD.

TMP DESIGN PARAMETERS

ROADWAY ALIGNMENT AS SHOWN IN THE THE CONSTRUCTION PLANS.

REMOVE AND REPLACE EXISTING STRUCTURE AND APPROACHES ALONG THE EXISTING

CONSTRUCTION

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

SHEET NO.PROJECT REFERENCE NO.
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