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05/29/15

R.F. WERTMAN

T.J. KIRSCHBAUM

SHEET 2 OF 5

NOTES

STAGE I CONSTRUCTION

*

**

STAGE II CONSTRUCTION

STAGE I EXISTING BRIDGE REMOVAL

-L-

CUL. #197

SEQUENCE
CONSTRUCTION

R.F. WERTMAN 07/16/15

07/16/15

GRADE PT.

(STAGE II TRAFFIC)

12'-0"  (MIN.)

(STAGE I TRAFFIC)

12'-0"  (MIN.)

(EXISTING BRIDGE)

BARRIER (TYP.) **

PORTABLE CONCRETE

2'-0" ANCHORED

*  3'-0"|

21'-7Ž"

(STAGE I CONSTRUCTION)

5ˆ"

TEMPORARY PAVEMENT

STAGE II EXISTING BRIDGE REMOVAL

-L-

10'-0" 6'-0"6'-0" 10'-0"

(FINAL TRAFFIC)(FINAL TRAFFIC)

20'-5‰"

(STAGE II CONSTRUCTION)

*  2'-5‡"|

C-2

ANCHORED PORTABLE CONCRETE BARRIER AND ANCHOR DETAILS.

SEE THE TRAFFIC CONTROL PLANS FOR LOCATION AND PAY LIMITS OF

CONDITIONS AT THE PROJECT SITE.

BETWEEN THE EXISTING BRIDGE SHOWN ON THE PLANS AND THE ACTUAL

FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED ON DIFFERENCES

NO CLAIM WHATSOEVER AGAINST THE DEPARTMENT OF TRANSPORTATION

THE CONVENIENCE OF THE CONTRACTOR, THE CONTRACTOR SHALL HAVE

INFORMATION AVAILABLE. SINCE THIS INFORMATION IS SHOWN FOR 

THE EXISTING BRIDGE INDICATED ON THE PLANS IS FROM THE BEST

( NORMAL TO -L- )

( NORMAL TO -L- )
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