DocuSign Envelope ID: 2D8B8084-7A91-458A-936F-D97A58D1D29B
3/3/2021

AT&T RELOCATION PLANS ADDED 2/20/17
HEMC RELOCATION PLANS ADDED 8/1/18
REVISED AT&T RELOCATION PLANS ADDED 1/6/21
CMC RELOCATION PLANS ADDED 1/11/21
REVISED AT&T PLANS ADDED 3/1/21
REVISED AT&T PHASING PLANS 3/2/21

# PROJECT: 17BP.14.R.176

# CONTRACT: DN00495

STRUCTURE 430276
HAYWOOD COUNTY
CORED SLAB
STAGED CONST.
DOWNSTREAM

| PROJECT REFERENCE NO. | SHEET NO. |
|---|---|
| 17BP.14.R.176 | U0-2 |

## UTILITIES BY OTHERS

NOTE:
ALL PROPOSED UTILITY WORK SHOWN ON THIS SHEET WILL BE DONE BY OTHERS

### DETAIL A
SPECIAL LATERAL 'V' DITCH
( Not to Scale)




FROM STA. 10+25 TO STA. 11+10 –L– RT
FROM STA. 11+30 TO STA. 11+68 –L– RT
FROM STA. 13+50 TO STA. 15+03 –L– LT

### DETAIL B
STANDARD 'V' DITCH
( Not to Scale)




FROM STA. 11+68 TO 12+08 –L– RT

### DETAIL C
RIP RAP AT EMBANKMENT
( Not to Scale)




FROM STA. 12+04 TO STA. 12+16 –L– RT

HAYWOOD EMC HAS ACQUIRED THE NEEDED EASEMENTS TO CONSTRUCT THIS PLAN, CAROLINA MOUNTAIN CABLEVISION WILL FOLLOW HEMC, BOTH TEMPORARY & PERMANENT PLACEMENTS

THE EXISTING AT&T BURIED CABLES WILL REMAIN IN PLACE DURING PHASE ONE OF THE STAGED CONSTRUCTION OF THE BRIDGE (DOWNSTREAM SIDE). AT&T WILL CONSTRUCT THE PLANS AS SHOWN HERE BEFORE THE CONTRACTOR REMOVES THE EXISTING BRIDGE.




30 SCALE 22x34
60 SCALE 11x17

V&M
Vaughn & Melton
Consulting Engineers
Asheville, North Carolina 828-253-2796
Charlotte, North Carolina 704-357-0488
Tri-Cities, Tennessee 423-467-8401
Knoxville, Tennessee 865-546-5800
Middlesboro, Kentucky 606-248-6600
Spartanburg, South Carolina 864-574-4775
Copyright © 2006 Vaughn & Melton, Inc.
All Rights Reserved

V&M PROJECT #31630-II
NC\UTILITY\31630-II\HAYWOOD 276\UTILITIES\R.176_UTL_U0-2.DGN