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GENERAIL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL DRAWINGS,
STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE TO MEET FIELD
CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED OVERLAPPING OF DEVICES.
MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING, OR REMOVAL OF
DEVICES AS DIRECTED BY THE ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF THE
CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN OR DIRECTED BY THE
ENGINEER.

MAINTAIN DRIVEWAY ACCESS TO PROPERTY OWNERS AT ALL TIMES.

TRAFFIC PATTERN ALTERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC
PATTERN ALTERATION.

SIGNING

B) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 40 FT FROM THE
EDGE OF TRAVEL LANE AND NO MORE THAN THREE (3) DAYS PRIOR TO THE BEGINNING OF
CONSTRUCTION.

C) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC

PATTERN.

LANE AND SHOULDER CLOSURE REQUIREMENTS

D)

E)

F)

G)

H)

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING PERFORMED
BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO LONGER NEEDED OR AS
DIRECTED BY THE ENGINEER.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN OPEN TRAVEL
LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY STANDARD DRAWING NO.
1101.04 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL OR A LANE
CLOSURE IS INSTALLED.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT TO AN
UNDIVIDED FACILITY AND WITHIN 5 FT OF AN OPEN TRAVEL LANE, CLOSE THE NEAREST
OPEN TRAVEL LANE USING ROADWAY STANDARD DRAWING NO. 1101.02 UNLESS THE WORK
AREA IS PROTECTED BY BARRIER OR GUARDRAIL.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL OF AN
UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO THE TRAFFIC CONTROL
PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED BY THE ENGINEER. CONDUCT THE
WORK SO THAT ALL PERSONNEL AND/OR EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL
LANE.

DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN TRAVELWAY
WITHIN THE SAME LOCATION UNLESS PROTECTED WITH GUARDRAIL OR BARRIER.

TRAFFIC BARRIER

I)

INSTALL TEMPORARY BARRIER ACCORDING TO THE TRANSPORTATION MANAGEMENT PLANS A
MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY LOCATION. ONCE
TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION PROCEED IN A CONTINUOUS MANNER
TO COMPLETE THE PROPOSED WORK IN THAT LOCATION UNLESS OTHERWISE STATED IN THE
TRANSPORTATION MANAGEMENT PLANS OR AS DIRECTED BY THE ENGINEER.

DO NOT PLACE BARRIER DIRECTLY ON ANY SURFACE OTHER THAN ASPHALT OR CONCRETE,
WITHOUT APPROVAL BY THE ENGINEER.

ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK IS PERFORMED
BEHIND THE TEMPORARY BARRIER FOR A PERIOD LONGER THAN TWO (2) MONTHS, REMOVE /
RESET TEMPORARY BARRIER AT NO COST TO THE DEPARTMENT UNLESS OTHERWISE STATED IN
THE TRANSPORTATION MANAGEMENT PLANS, TEMPORARY BARRIER IS PROTECTING A HAZARD,
OR AS DIRECTED BY THE ENGINEER.

INSTALL TEMPORARY BARRIER WITH THE TRAFFIC FLOW BEGINNING WITH THE UPSTREAM
SIDE OF TRAFFIC. REMOVE TEMPORARY BARRIER AGAINST THE TRAFFIC FLOW BEGINNING
WITH THE DOWNSTREAM SIDE OF TRAFFIC.INSTALL AND SPACE DRUMS NO GREATER THAN
TWICE THE POSTED SPEED LIMIT (MPH) TO CLOSE OR KEEP THE SECTION OF THE ROADWAY
CLOSED UNTIL THE TEMPORARY BARRIER CAN BE PLACED OR AFTER THE TEMPORARY BARRIER
IS REMOVED.

J) PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT ALL TIMES
DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY EITHER A TRUCK MOUNTED
ATTENUATOR (MAXIMUM 72 HOURS) OR A TEMPORARY CRASH CUSHION.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER FROM ONCOMING
TRAFFIC AT ALL TIMES BY A TEMPORARY CRASH CUSHION UNLESS THE APPROACH END OF

MOVABLE /PORTABLE CONCRETE BARRIER IS OFFSET FROM ONCOMING TRAFFIC AS FOLLOWS OR

AS SHOWN IN THE PLANS: (SEE ALSO 1101.05)
POSTED SPEED LIMIT
40 OR LESS
45 - 50

MINIMUM OFFSET
15 FT
20 FT

TRAFFIC CONTROL DEVICES

K) WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN WORK
AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT (MPH) EXCEPT,10 FT
ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY. REFER TO
STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTIONS 1130 (DRUMS),
(CONES) AND 1180 (SKINNY DRUMS) FOR ADDITIONAL REQUIREMENTS.

1135

LOCAL NOITES

1) TEMPORARY TRAFFIC SIGNALS SHOWN ARE ASSUMED TO BE PORTABLE TEMPORARY TRAFFIC
SIGNALS SUPPLIED BY THE CONTRACTOR.
BE SET A MINIMUM OF 2 FEET OUTSIDE OF THE LANE BEING CONTROLLED.
THE SIGNAL HEAD HOUSING SHALL BE A MINIMUM OF 7 FEET ABOVE THE PAVEMENT.

2) THE CONTRACTOR SHALL NOTIFY THE ENGINEER IN WRITING A MINIMUM OF ONE (1)

MONTH BEFORE THE TEMPORARY TRAFFIC SIGNAL INSTALLATION IS REQUIRED AND 15 DAYS

PRIOR TO THE INSTALLATION OF A LANE CLOSURE.

3) PLACE REFLECTIVE DELINEATORS ON TOP OF PORTABLE CONCRETE BARRIER PER NCDOT
STD 1170.01 SHEET 5 OF 5 - SPACED AT 25 FOOT INCREMENTS PER NCDOT STD 1261.01.

4) CONTRACTOR SHALL ASSURE THAT THE ANCHORING OF THE PORTABLE CONCRETE BARRIER
AND ASSOCIATED CRASH CUSHIONS DOES NOT INTERFERE WITH EXISTING OR PROPOSED
UTILITIES.

5) BARRIER SHALL BE ANCHORED WHERE DROPOFFS EXCEED ALLOWABLE DISTANCE, WHERE
BARRIER DEFLECTION DOES NOT MEET MINIMUM REQUIREMENTS, OR AS DIRECTED BY THE
ENGINEER.

6) ACCESS TO HIDAWAY COVE SHALL BE MAINTAINED FOR FIRE & EMERGENCY SERVICES.

7) THE CONTRACTOR SHALL PROVIDE ONE MONTH NOTICE TO ENGINEER, COUNTY EMS AND
COUNTY SCHOOL OFFICIALS PRIOR TO ROAD CLOSURES.

PHASING NOTES

STAGE 1

1. THE CONTRACTOR SHALL PLACE ALL CONSTRUCTION WARNING ("ROAD WORK AHEAD"
W20-1, "END ROAD WORK" G20-2A) SIGNS THROUGHOUT THE PROJECT WITHIN THE TIME
FRAME REQUIRED IN THE GENERAL NOTES PRIOR TO BEGINNING ANY CONSTRUCTION
ACTIVITIES, INCLUDING EROSION AND SEDIMENT CONTROL, AND SHALL REMAIN IN PLACE
UNTIL CONSTRUCTION IS COMPLETED.

2. INSTALL EROSION CONTROL DEVICES THROUGHOUT THE PROJECT IN ACCORDANCE WITH

PORTABLE TEMPORARY TRAFFIC SIGNALS ARE TO
THE BOTTOM OF

THE APPROVED EROSION CONTROL PLANS, CLEARING ONLY THE AREA NECESSARY TO INSTALL

THE DEVICES.

3. USING APPLICABLE SHEETS FROM NCDOT STD.
FOR STAGE 2 - PHASE 1.

1101.02 CONSTRUCT TEMPORARY PAVEMENT

A

PROJECT REFERENCE NO. SHEET NO.
B-6022 TMP-1B
HENDERSON COUNTY CULVERT #440215

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

STAGE 2
PHASE 1

CONTRACTOR SHALL PLACE ALL WORK ZONE RELATED SIGNS, BARRIERS/ANCHORED
BARRICADES,DRUMS, AND TEMPORARY PAVEMENT NECESSARY TO MAINTAIN TRAFFIC DURING
CONSTRUCTION OF THIS PHASE AS DEPICTED ON SHEET TMP-3. INSTALL TEMPORARY
SIGNALIZATION TO MAINTAIN A SINGLE LANE OF TRAFFIC FOR BOTH DIRECTIONS OF
TRAFFIC WITH ALTERNATING OPERATION ON THE SOUTHSIDE OF THE EXISTING BRIDGE
#4400215. USE APPLICABLE SHEETS FROM NCDOT STD 1101.02. REMOVE ANY CONFLICTING
SIGNS BEFORE SHIFTING TRAFFIC TO A NEW PATTERN.

2. INSTALL SLOPE PROTECTION OR TEMPORARY SHORING AS REQUIRED.

3. CONSTRUCT ANY DRAINAGE FEATURES NECESSARY TO MAINTAIN POSITIVE FLOW DURING
CONSTRUCTION.

4. CONSTRUCT THE NORTHSIDE OF THE PROPOSED CULVERT AND PROPOSED ROADWAY TO THE
GREATEST EXTENT POSSIBLE. USE SLOPE PROTECTION OR TEMPORARY SHORING AS
NECESSARY BETWEEN THE EXISTING ROAD & PROPOSED CONSTRUCTION.

5. CONSTRUCT PROPOSED AND TEMPORARY PAVEMENT REQUIRED FOR STAGE 2 - PHASE 2.

STAGE 2

PHASE 2 - STEP 1

CONTRACTOR SHALL PLACE ALL WORK ZONE RELATED SIGNS, BARRIES/ANCHORED
BARRICADES, DRUMS, AND TEMPORARY PAVEMENT NECESSARY TO MAINTAIN TRAFFIC DURING
CONSTRUCTION OF THIS PHASE AS DEPICTED ON SHEET TMP-4. ADJUST TEMPORARY
SIGNALIZATION TO MAINTAIN A SINGLE LANE OF TRAFFIC ON THE NORTHSIDE OF THE
NEWLY CONSTRUCTED CULVERT FOR BOTH DIRECTIONS OF TRAFFIC WITH ALTERNATING
OPERATION. USE APPLICABLE SHEETS FROM NCDOT STD 1101.02. REMOVE ANY
CONFLICTING SIGNS BEFORE SHIFTING TRAFFIC TO A NEW PATTERN.

CONSTRUCT ANY DRAINAGE FEATURES NECESSARY TO MAINTAIN POSITIVE FLOW DURING
CONSTRUCTION.

CONSTRUCT THE SOUTHSIDE OF THE PROPOSED CULVERT, PROPOSED DRAINAGE

FEATURES, PROPOSED GRADING AND PROPOSED ROADWAY TO THE GREATEST EXTENT
POSSIBLE. USE SLOPE PROTECTION OR TEMPORARY SHORING AS NECESSARY BETWEEN THE
EXISTING ROAD & PROPOSED CONSTRUCTION.

OPEN ROADWAY TO TWO-LANE, TWO-WAY TRAFFIC OPERATION, UTILIZING TEMPORARY
DRUMS AS REQUIRED.

INSTALL PIPE AND REPLACE PAVEMENT AT -L- STATION 7+71.00.

PHASE 2 - STEP 2

ANY REMAINING EXISTING PAVEMENT NOT COMPLETED IN PHASE 1 OR PHASE 2 USING
FLAGGING OPERATIONS AS NECESSARY, MAINTAINING ONE LANE OF TRAFFIC IN EACH
DIRECTION USING APPLICABLE SHEETS FROM NCDOT STD 1101.02.

2. REMOVE ANY REMAINING TEMPORARY PAVEMENT.

3. CONSTRUCT PROPOSED DRAINAGE AND PROPOSED GRADING ON THE SOUTHSIDE.

STAGE 3

1. CONTRACTOR SHALL PLACE ALL WORK ZONE RELATED SIGNS, BARRICADES AND DRUMS
NECESSARY TO MAINTAIN TRAFFIC DURING CONSTRUCTION OF THIS PHASE. MAINTAIN ONE
LANE OF TRAFFIC IN EACH DIRECTION USING APPLICABLE SHEETS FROM NCDOT STD
1101.02.

2. SEED AND MULCH ALL AREAS DISTURBED AS A RESULT OF THIS CONSTRUCTION.

3. REMOVE ALL EQUIPMENT, TEMPORARY TRAFFIC CONTROL MEASURES, TEMPORARY STOP

BAR AND ROAD WORK SIGNAGE AND OPEN THE PROJECT TO ALL TRAFFIC.

TRANSPORTATION

OPERATIONS PLAN
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