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DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

APPROVED:  

DATE:  
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PHASING NOTES

CORP. LICENSE NO.: C-0275
PH (704) 476-0003
SHELBY, NC 28150
201 W. MARION ST. STE. 200
TGS ENGINEERS

W-5814A

-L- STA. 19+50.00
BEGIN PROJECT W-5814A

-L- STA. 26+00.72
END PROJECT W-5814A

US 276-L-
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0

FOR FINAL PAVEMENT MARKING LAYOUT
NOTE: SEE PAVEMENT MARKING PLANS 

TO US 19 TO I-40

US 276 TO TRAFFIC IN FINAL PATTERN.

REMOVE ALL TRAFFIC CONTROL DEVICES AND OPENSTEP 4:

STEP 3:  PLACE PAVEMENT MARKINGS AS SHOWN IN THE PAVEMENT MARKING PLANS.

-L- STA. 26+00.72 UP TO AND INCLUDING THE FINAL LAYER OF SURFACE COURSE.

CONSTRUCT DRAINAGE AND ROADWAY IMPROVEMENTS ON US 276 FROM -L- STA. 19+50.00 TOSTEP 2:

         NCDOT ROADWAY STD. DRAWING 1101.02 (SHEET 4 OF 14) AND AS SHOWN ON SHEET TMP-2.

INSTALL ALL ADVANCE WARNING SIGNS AND LANE CLOSURE SIGNS/DEVICES USING STEP 1:

DocuSign Envelope ID: CC52E003-CC04-497F-9B32-5F7FB0C2CD5E
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