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LOCAL  NOTES

STEP 1: INSTALL WORK ZONE ADVANCE WARNING SIGNS AS SHOWN ON ROADWAY

        STANDARD DRAWING NO. 1101.01. (SEE LOCAL NOTE #1)

 

 

 

 

 

 

TMP-1B

        ACTIVATE OFFSITE DETOUR.

STEP 2: INSTALL OFFSITE DETOUR SIGNS AS SHOWN ON TCP-2 AND

STEP 3: CONSTRUCT PROPOSED -L-, -Y-,  AND BRIDGE OVER KING CREEK

        AS SHOWN ON SHEET TMP-3 AND THE ROADWAY DESIGN PLANS.

STEP 4: INSTALL FINAL PAVEMENT MARKINGS AND MARKERS ON -L- AND -Y-

        REMOVE ALL TEMPORARY TRAFFIC CONTROL DEVICES.

        AND OPEN PROPOSED -L- AND -Y- TO THE FINAL TRAFFIC PATTERN.

            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

            DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

            ENGINEER.  

 

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

            THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

            OR DIRECTED BY THE ENGINEER.

       LANE AND SHOULDER CLOSURE REQUIREMENTS

       A)   WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER

            ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT OF AN

            OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY

            STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY

            BARRIER OR GUARDRAIL.

            WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER 

            ADJACENT TO A DIVIDED FACILITY AND WITHIN 10 FT OF AN OPEN

            TRAVEL LANE, CLOSE THE NEAREST OPEN TRAVEL LANE USING ROADWAY 

            STANDARD DRAWING NO. 1101.02 UNLESS THE WORK AREA IS PROTECTED BY 

            BARRIER OR GUARDRAIL.

       B)   WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL

            OF AN UNDIVIDED OR DIVIDED FACILITY,  CLOSE THE LANE ACCORDING TO

            THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED

            BY THE ENGINEER.  CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR 

            EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

       PAVEMENT EDGE DROP OFF REQUIREMENTS

       C)   BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING

            PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN 

            EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

            BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH

            POSTED SPEED LIMITS OF 45 MPH OR GREATER.

            BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH

            POSTED SPEED LIMITS LESS THAN 45 MPH.

            BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE

            ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

       E)   DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES

            OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES.  INSTALL ADVANCE WARNING

            "UNEVEN LANES" SIGNS (W8-11)  100 FT IN ADVANCE AND A  MINIMUM 

            OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

       TRAFFIC PATTERN ALTERATIONS

       F)   NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY TRAFFIC

            PATTERN ALTERATION.

       SIGNING

       G)   INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 

            40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

            (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

       H)   PROVIDE SIGNING AND DEVICES

            REQUIRED TO CLOSE THE ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS

            AND TRAFFIC CONTROL PLANS.

            PROVIDE SIGNING REQUIRED FOR

            THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

       I)   COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED

            TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

            COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE

            DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

       J)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY

            TRAFFIC PATTERN.

       TRAFFIC CONTROL DEVICES

       K)  WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN WORK

            AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT (MPH) EXCEPT,

            10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY. 

            REFER TO STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTIONS

            1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY DRUMS) FOR ADDITIONAL

            REQUIREMENTS.

       L)  PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2

            ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. 

       2)  ACCESS TO ADJACENT BUSINESSES AND/OR RESIDENCES SHALL BE MAINTAINED 

           AT ALL TIMES THROUGHOUT THE DURATION OF THE PROJECT.

       1)  ENSURE TRANSYLVANIA COUNTY EMERGENCY SERVICES AND SCHOOLS ARE 

           CONTACTED AT LEAST ONE MONTH PRIOR TO CONSTRUCTION.
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