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ROADWAY STANDARD DRAWINGS

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,
DATED JANUARY 2018 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY
ARE CONSIDERED A PART OF THESE PLANS:

STD. NO. TITLE

1101.01 WORK ZONE ADVANCE WARNING SIGNS

1101.02 TEMPORARY LANE CLOSURES

1101.03 TEMPORARY ROAD CLOSURES

1101.05 WORK ZONE VEHICLE ACCESSES

1101.11 TRAFFIC CONTROL DESIGN TABLES

1110.01 STATIONARY WORK ZONE SIGNS

1130.01 DRUMS

1145.01 BARRICADES

1150.01 FLAGGERS

TRANSPORTATION
OPERATIONS
CONSTRUCTION

REMOVE AND REPLACE EXISTING STRUCTURE AND APPROACHES
ALONG THE EXISTING ROADWAY ALIGNMENT AS SHOWN IN THE
CONSTRUCTION PLANS.

TMP DESIGN PARAMETERS
TRAFFIC WILL BE DETOURED OFF SITE DURING THE CONSTRUCTION PERIOD.

THE OFF-SITE DETOUR WILL INCLUDE SR 1397, SR 1175,
SR 1531, US 74, SR 1534, SR 1397

LOCAL NOTES

1. NOTIFY JACKSON COUNTY EMERGENCY SERVICES AND PUBLIC SCHOOLS
AT LEAST ONE MONTH PRIOR TO ROAD CLOSURE.

N
PROJ. REFERENCE NO. SHEET NO.

B-6032 TMP-1A

GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS, OR RESULT IN DUPLICATE, OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN ALTERATIONS

A) NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

B) MAINTAIN DRIVEWAY ACCESS AT ALL TIMES DURING CONSTRUCTION.

SIGNING

C) PROVIDE TEMPORARY SIGNING.

D) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE
ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS
AND TRAFFIC CONTROL PLANS.

E) PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR
ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

F) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO
CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

G) COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE
DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

H) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING
ANY TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

I) PLACE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN
R-11-2 ATTACHED OF SUFFICIENT LENGTH TO CLOSE
ENTIRE ROADWAY.

PAVEMENT MARKINGS AND MARKERS

J) INSTALL PAVEMENT MARKINGS (PAINT)ON THE FINAL
SURFACE OF THE ENTIRE PROJECT.

K) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING
PAVEMENT MARKING LINES.

L) FINAL PAVEMENT MARKING APPLICATIONS OF PAINT SHALL
BE PLACED IN TWO APPLICATIONS.
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