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EXAMPLE OF PUMP-AROUND OPERATION

NOTES:

1) All excavation shall be performed in only dry or isolated
sections of channel.

2) Impervious dikes are to be used to isolate work from
stream flow when necessary.

3) All graded areas shall be stabilized within 24 hours.

4) Maintenance of stream flow operations shall be incidental
to the work. This includes polyethylene
sheeting, diversion pipes, pumps and hoses.

5) Pumps and hoses shall be of sufficicient size to dewater
the work area.
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SEQUENCE OF CONSTRUCTION FOR TYPICAL WORK AREA

1.

2.

. PLACE UPSTREAM IMPERVIOUS DIKE AND BEGIN PUMPING

. PLACE DOWNSTREAM IMPERVIOUS DIKE AND PUMPING

. EXCAVATE ANY ACCUMULATED SILT AND DEWATER BEFORE REMOVAL

. ALL GRADING AND STABILIZATION MUST BE COMPLETED IN ONE DAY WITHIN

. REMOVE SPECIAL STILLING BASIN(S) AND BACKFILL. STABILIZE DISTURBED AREA

INSTALL SPECIAL STILLING BASIN(S).

INSTALL UPSTREAM PUMP AND TEMPORARY FLEXIBLE HOSE.

OPERATIONS FOR STREAM DIVERSION.

APPARATUS. DEWATER ENTRAPPED AREA. AREA TO BE DEWATERED SHALL
BE EQUAL TO ONE DAY’S WORK.

OF IMPERVIOUS DIKES. REMOVE IMPERVIOUS DIKES, PUMPS, AND
TEMPORARY FLEXIBLE HOSE. (DOWNSTREAM IMPERVIOUS DIKES FIRST).

THE PUMP AROUND AREAS BETWEEN THE IMPERVIOUS DIKES.

THE IMPERVIOUS DIKE LOCATIONS AS SHOWN ON THIS SHEET ONLY SHOW THE
UPPER AND LOWER EXTENT OF WORK FOR EACH STREAM SEGMENT. THE
CONTRACTOR IS RESPONSIBLE FOR DETERMINING THE LOCATION

OF THE IMPERVIOUS DIKE(S) FOR EACH DAY’'S WORK.

WITH SEED AND MULCH.
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