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EXISTING GROUND

SECTION A-A

PHASING NOTES \:;})?r; 20

STAGE 2
PHASE 1

1.

CONTRACTOR SHALL PLACE ALL WORK ZONE RELATED SIGNS, BARRIERS/ANCHORED
BARRICADES AND DRUMS NECESSARY TO MAINTAIN TRAFFIC DURING CONSTRUCTION OF
THIS PHASE AS DEPICTED ON SHEET TMP-3. INSTALL TEMPORARY SIGNALIZATION TO
MAINTAIN A SINGLE LANE OF TRAFFIC FOR BOTH DIRECTIONS OF TRAFFIC WITH
ALTERNATING OPERATION ON THE NORTH SIDE OF THE EXISTING BRIDGE #740144.
USE APPLICABLE SHEETS FROM NCDOT STD 1101.02. REMOVE ANY CONFLICTING SIGNS
BEFORE SHIFTING TRAFFIC TO A NEW PATTERN.

INSTALL SLOPE PROTECTION AND/OR TEMPORARY SHORING AS REQUIRED.

CONSTRUCT ANY DRAINAGE FEATURES NECESSARY TO MAINTAIN POSITIVE FLOW
DURING CONSTRUCTION.

CONSTRUCT TEMPORARY AGGREGATE BASE COURSE TO PROVIDE ADDITION WIDTH AT
STA. 11+48 TO STA. 12+14 LT.

CONSTRUCT THE SOUTH END OF THE PROPOSED CULVERT AND TEMPORARY ROADWAY TO
THE GREATEST EXTENT POSSIBLE. USE SLOPE PROTECTION AND/OR TEMPORARY
SHORING AS NECESSARY BETWEEN THE EXISTING ROAD & PROPOSED CONSTRUCTION.

CONSTRUCT TEMPORARY AGGREGATE BASE COURSE REQUIRED FOR STAGE 2 - PHASE 2.
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STAGE 1 CULVERT CONSTRUCTION
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TEMPORARY TYPE TL-2 (TYP)

\—PROPOSED TEMPORARY SHORING

STA.12+98 TO STA.13+20
AS REQUIRED BY ENGINEER,
SEE SHEET TMP-2

PROPOSED TEMPORARY SHORING

AS REQUIRED BY ENGINEER,
SEE SHEET TMP-2

PROPOSED TEMPORARY SHORING
STA.12+83 TO STA.13+20

AS REQUIRED BY ENGINEER,

SEE SHEET TMP-2

TEMPORARY GUARDRAIL
ANCHORED TO HEADWALL

SHOP CURVE
(R=70’) LT (STAGE 2 TRAVEL LANE)
(R=40’) RT (STAGE 2 TRAVEL LANE)

PROPOSED TEMPORARY SHORING
STA.12+23 TO STA.12+55 (WINGWALL)
AS REQUIRED BY ENGINEER,

SEE SHEET TMP-2

TEMPORARY TYPE TL-2 (TYP)
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STA. 12 +92 (WINGWALL) TO STA.13+05
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STA.12+54 TO STA.13+26 LT (STAGE 2 TRAVEL LANE)
STA.12+28 TO STA.12+92 RT (STAGE 2 TRAVEL LANE)

t«WORK ZONE LIMIT

SECTION C-C

PROJECT REFERENCE NO. SHEET NO.
B-6020 TMP-3
POLK COUNTY CULVERT #740144

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

MANAGEMENT
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