COMPUTED BY: Hamm, J. R. DATE: 03/16/2017	PROJECT NO.	SHEET NO.
CHECKED BY: Hunsberger, W. S. DATE: 03/16/2017	R-5771	3G-1

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

SUMMARY OF BRIDGE WAITING PERIODS

Bridge Description	End Bent/ Bent No.	MONTHS
Bridge # 107 over McDowell Creek	End Bent 1	2
	End Bent 2	2

SUMMARY OF SETTLEMENT GAUGES

Gauge No.	LINE	Approx. Station	Approx. Offset
1	-L-	19+75	RT
1	-L-	21+75	RT
		TOTAL GAUGES (EACH):	2

SUMMARY OF EMBANKMENT WAITING PERIODS

LINE	Station	Station	MONTHS
-L-	18+00	20+30	2
-L-	21+12	21+76	2