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GENERAIL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWING, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN ALTERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION SIGNING.

SIGNING

B) INSTALL ADVANCED WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN
40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

C) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD
ACCORDING TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC
CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE
AS SHOWN IN THE TRAFFIC CONTROL PLANS.

D) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED
TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED FOR THE OFF-SITE
DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING
ANY TRAFFIC PATTERN.

F) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2
ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROAD.

SR

PAVEMENT MARKINGS AND MARKERS

G) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE AS FOLLOWS:

ROAD NAME
1690 (BROADPOINTE DRIVE)

H) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT

MARKING LINES.

I) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS.

J) PASSING ZONE WILL BE DETERMINED IN THE FIELD AND MUST BE

MARKING
PAINT

APPROVED BY THE ENGINEER.

PHASING

PHASE 1

PRIOR TO ANY CONSTRUCTION OPERATIONS, PLACE AND COVER OFF-SITE

MARKERS
NONE

DETOUR SIGNING AS SHOWN ON TMP-3 AND IN ACCORDANCE WITH
RSD 1101.03 (SHEET 1 OF 9).

PHASE I1I

USING OFF-SITE DETOUR, UNCOVER DETOUR SIGNS, CLOSE
-L- (SR 1690) TO TRAFFIC AND CONSTRUCT BRIDGE, APPROACHES AND

ROADWAY UP TO AND INCLUDING FINAL LAYER OF SURFACE COURSE.

PHASE I1II

UPON COMPLETION OF BRIDGE, APPROACHES AND ROADWAY, PLACE FINAL
PAVEMENT MARKING IN ACCORDANCE WITH RSD 1205.02 AND 1205.12.
BARRICADES AND DETOUR SIGNS AND OPEN -L- (SR 1690) TO TRAFFIC.

DOCUMENT NOT CONSIDERED FINAL
UNLESS A}L;SIGNATURES COMPLETED

REMOVE

PROJ. REFERENCE NO. SHEET NO.

R-5771 TMP -2
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