PROJECT REFERENCE NO.	SHEET NO.
17BP.14.R.142	EC-6/CONS-4

EROSION CONTROL PLAN



CULVERT CONSTRUCTION SEQUENCE PHASE 2A

STEP 1: REMOVE PHASE 1B IMPERVIOUS DIKE

STEP 2: CONSTRUCT PHASE 2A TEMPORARY IMPERVIOUS DIKE AND SHIFT CREEK FLOW THROUGH THE CONSTRUCTED BARREL

STEP 3: CONSTRUCT SOUTH EAST PORTION RCBC PER STRUCTURE PLAN

ONSITE CONCRETE WASHOUT STRUCTURE TO BE PLACED AT A LOCATION DETERMINED IN THE FIELD.

NOTES: ANY DEVIATION FROM OPTIONS GIVEN WILL REQUIRE PRIOR APPROVAL BY ENGINEER.

ADDITIONAL EROSION CONTROL DEVICES MAY NEED TO BE INSTALLED AS DIRECTED BY THE ENGINEER.

Level III: Designer of Erosion and Sediment Control Plans

Christian J. Gonzalez-Martell
Date Issued: December 6, 2016
Date Expires: December 31, 2019
Certification Number: 3939

PROJECT NO. 17BP.14.R.142

STATION: 13+32.08 -L-
REPLACES BRIDGE NO. 189

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH

STRUCTURE #189 ON SR 1151 OVER GADDS CREEK

REVISIONS						SHEET NO.
NO.	BY	DATE	NO.	BY	DATE	
1			3			TOTAL SHEETS
2			4			