
 BARRIER RAIL

 VERTICAL CONCRETE

 RETAIN THE 24" ~ PIPE PILES AT BENT 2

 REMOVE REMAINING PORTION OF HP 16x121 CAP BEAM,  END BENT CAP

 REMOVE REMAINING EXISTING

 END BENT CAP AND PILES

 REMOVE REMAINING EXISTING

 INTERIOR BENT CAP AND PILES

 REMOVE REMAINING EXISTING

 (TYP.)

 STRAND IN 2•" ~ HOLE SHOWN

 INSTALL POST-TENSIONING

 ANCHORAGE (TYP.)

 TEMPORARY GUARDRAIL

NOTES:

 STAGE 3 (CONSTRUCTION) 

 STAGE 4 (REMOVAL) 

LEGEND:

REMOVE (SEE NOTES)

SPAN A SPAN B SPAN C

SPAN A SPAN B SPAN C

 EXB1

EXB2

EXB3

EXB4

 EXB5

 EXC1

EXC2

EXC3

EXC4

 EXC5

 EXB1

EXB5

 EXC1

EXC5

REMOVE TO BE REUSED (SEE NOTES)

EXB2

EXB3

EXB4 EXC4

EXC3

EXC2

3
'-

0
"

 -L-

3
'-

0
"

 -L-/EXTENDED TANGENT

PARTIAL CONSTRUCTION OF SPANS A, B, AND C - RIGHT OF -L-

PARTIAL REMOVAL OF SPANS A, B, AND C - LEFT OF -L-

NEW CORED SLAB UNITS SHALL BE CAST IN THEIR PLACE.

EXISTING CORED SLAB UNITS IN THESE PLANS TO BE REUSED, 

REUSED IN THE FINAL CONDITION. IF THE CONTRACTOR ALTERS 

DRILLING FOR ATTACHMENTS, ETC.), WILL NOT BE ALLOWED TO BE 

ANY CORED SLAB UNITS THAT ARE ALTERED IN ANY WAY (I.E. 

OF 8 AND 7 OF 8.

FOR ADDITIONAL STAGE 3 CONSTRUCTION NOTES, SEE SHEETS 5 

REUSED.

EXC5 ARE TO BE REMOVED FROM THE SITE AND NOT TO BE 

FOR STAGE 4 (REMOVAL) CORED SLAB UNITS EXB1, EXB5, EXC1 AND 

TO BE REUSED IN STAGE 5 CONSTRUCTION.

CORED SLAB UNITS EXC2 THRU EXC4 SHALL BE STORED ON SITE 

FOR STAGE 4 (REMOVAL) CORED SLAB UNITS EXB2 THRU EXB4 AND 

POST-TENSIONING.

SHALL BE NEW AND SHALL HAVE 2-2•" ~ DUCTS FOR 

ALL CORED SLAB UNITS ERECTED DURING STAGE 3 CONSTRUCTION 

S-7
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STAGING

CONSTRUCTION

 EXA1

EXA2

EXA3

EXA4

EXA5 EXA6

 EXA1

EXA2

EXA3

EXA4

EXA5EXA6
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