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-L- POT STA. 10+50.00

BEGIN PROJECT

-L- POT STA. 13+60.00
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EC-6

SHEET NO.PROJECT REFERENCE NO.

17BP.14.R.6

IMPERVIOUS DIKE

IMPERVIOUS DIKE

CULVERT CONSTRUCTION SEQUENCE -L- STA. 11+92

PIPE
36 INCH TEMPORARY

5. COMPLETE ROADWAY.
4. REMOVE IMPERVIOUS DIKES AND TEMPORARY PIPE. DIVERT FLOW THROUGH CULVERT.
3. CONSTRUCT PROPOSED CULVERT AND INLET/OUTLET CHANNEL IMPROVEMENTS.
2. CONSTRUCT IMPERVIOUS DIKES AND INSTALL 36 INCH TEMPORARY PIPE, DIVERTING FLOW THROUGH THE TEMPORARY PIPE.
1. UTILIZE SPECIAL STILLING BASIN(S) AS NEEDED THROUGHOUT CULVERT CONSTRUCTION.
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