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PROJ. REFERENCE NO. SHEET NO.

17BP.14.R.6 TMP-3

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN STEP 1: - INSTALL OFF-SITE DETOUR ROUTE SIGN ASSEMBLIES FOR THE CLOSING
THE DETAIL DRAWINGS, STANDARD DETAILS, AND ROADWAY OF SR 1316 (REID ROAD, -L-).
o DETAILS ARE NOT ATTAINABLE TO MEET FIELD CONDITIONS

OR RESULT IN DUPLICATE OR UNDESIRED OVERLAPPING OF - USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 1 OF 9,

DEVICES. MODIFICATION MAY INCLUDE: MOVING, CLOSE SR 1316 (REID ROAD, -L-) TO THRU TRAFFIC.

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES, AS

DIRECTED BY THE ENGINEER. STEP 2: -  REMOVE THE EXISTING STRUCTURE AND CONSTRUCT THE PROPOSED
STRUCTURE AND ROADWAY UP TO AND INCLUDING THE FINAL LAYER OF

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR SURFACE COURSE FROM -L- STATION 10+50.00 +/- TO -L- STATION

THE DURATION OF THE CONSTRUCTION PROJECT EXCEPT 13+60.00 +/-.

WHEN OTHERWISE NOTED IN THE PLAN OR AS DIRECTED BY

THE ENGINEER. - PLACE FINAL PAVEMENT MARKINGS FROM -L- STATION 10+50.00 +/- TO
-L- STATION 13+60.00 +/- (SEE CONSTRUCTION PLANS AND PMP-2).

TRAFFIC PATTERN ALTERATIONS

A) NOTIFY THE ENGINEER ONE MONTH PRIOR TO ANY STEP 3: - REMOVE ALL TRAFFIC CONTROL DEVICES, SIGNING AND DETOUR ROUTE

TRAFFIC PATTERN ALTERATION. SIGNING.
B) DRIVEWAY CONNECTIONS MUST REMAIN ACCESSIBLE AT - OPEN TRAFFIC TO FINAL PATTERN.

ALL TIMES DURING CONSTRUCTION.

SIGNING

C) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE
ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS
AND TRAFFIC CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR
ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

D) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO
CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE
DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO
ALTERING ANY TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

F) PLACE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN
R11-2 ATTACHED, OF SUFFICIENT LENGTH TO CLOSE
ENTIRE ROADWAY. STAGGER OR OVERLAP BARRICADES TO
ALLOW FOR INGRESS OR EGRESS.

PAVEMENT MARKINGS AND MARKERS

G) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE
AS SHOWN IN THE PAVEMENT MARKING PLAN.

— H) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING
PAVEMENT MARKING LINES.

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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