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_L- SR 1819 (MILLS ST) &
_Y2- SR 1821 (W KING ST)

PHASING NOTES

STEP 1

THE CONTRACTOR SHALL PLACE ALL ADVANCE WARNING SIGNS PRIOR TO BEGINNING WORK ACCORDING TO

NCDOT STANDARD DRAWING NO. 1101.01. SIGNS SHALL REMAIN IN PLACE UNTIL CONSTRUCTION IS
COMPLETED.

WHILE MAINTAINING EXISTING TRAFFIC AND USING NCDOT STANDARD DRAWING 1101.02 FOR TEMPORARY
LANE CLOSURES AS NEEDED, THE CONTRACTOR SHALL CONSTRUCT PROPOSED IMPROVEMENTS ON THE EAST
SIDE OF -L- SR 1819 (MILLS ST) & -Y2- SR 1821 (W KING ST) INCLUDING MILLING, PAVEMENT
WIDENING, DRAINAGE STRUCTURES AND DITCHES, AND PROPOSED CURB AND GUTTER INSTALLATION, UP
TO BUT NOT INCLUDING THE FINAL LAYER OF SURFACE COURSE PAVEMENT.

STEP 2

WHILE MAINTAINING EXISTING TRAFFIC AND USING NCDOT STANDARD DRAWING 1101.02 FOR TEMPORARY
LANE CLOSURES AS NEEDED, THE CONTRACTOR SHALL CONSTRUCT PROPOSED IMPROVEMENTS ON THE WEST
SIDE OF -L- SR 1819 (MILLS ST) & -Y2- SR 1821 (W KING ST) INCLUDING MILLING, PAVEMENT
WIDENING, DRAINAGE STRUCTURES AND DITCHES, AND PROPOSED CURB AND GUTTER INSTALLATION, UP
TO BUT NOT INCLUDING THE FINAL LAYER OF SURFACE COURSE PAVEMENT.

STEP 3

WHILE MAINTAINING EXISTING TRAFFIC AND USING NCDOT STANDARD DRAWING 1101.02 FOR TEMPORARY
LANE CLOSURES AS NEEDED, THE CONTRACTOR SHALL INSTALL THE FINAL ASPHALT SURFACE COURSE,
FINAL PAVEMENT MARKINGS, PLACE TRAFFIC ONTO FINAL PATTERN, AND REMOVE ALL TRAFFIC CONTROL
DEVICES AND SIGNAGE.
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