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STAGE I CONSTRUCTION

STAGE II CONSTRUCTION

NOTES

ANCHORED PORTABLE CONCRETE BARRIER.

THE TRAFFIC CONTROL PLANS FOR LOCATION AND PAY LIMITS OF

CONDITIONS AT THE PROJECT SITE.

BETWEEN THE EXISTING BRIDGE SHOWN ON THE PLANS AND THE ACTUAL

FOR ANY DELAYS OR ADDITIONAL COST INCURRED BASED ON DIFFERENCES

NO CLAIM WHATSOEVER AGAINST THE DEPARTMENT OF TRANSPORTATION

THE CONVENIENCE OF THE CONTRACTOR, THE CONTRACTOR SHALL HAVE

INFORMATION AVAILABLE. SINCE THIS INFORMATION IS SHOWN FOR 

THE EXISTING BRIDGE INDICATED ON THE PLANS IS FROM THE BEST

STAGE II EXISTING BRIDGE REMOVAL

STAGE I EXISTING BRIDGE REMOVAL

1'-6"

9'-0"9'-0" 6'-0"6'-0"

-L-

-L-

11'-0"  (MIN.)

*

**

*  1'-6"|

*  1'-6"|

5'-6"|

GRADE PT.

(EXISTING BRIDGE)

(STAGE I TRAFFIC)

(STAGE I CONSTRUCTION)

(STAGE II CONSTRUCTION)

19'-10‚"

21'-1‡"

(STAGE II TRAFFIC)

(FINAL TRAFFIC)(FINAL TRAFFIC)

11'-0"  (MIN.)

SEQUENCE

CONSTRUCTION

 

SHEET 3 OF 10

5/14/15

BARRIER (TYP.)  **

PORTABLE CONCRETE

2'-0" ANCHORED

5/15/15

5/15/15

(NORMAL TO -L-)

(NORMAL TO -L-) C-3

DocuSign Envelope ID: 87BBCBF8-6E3F-49B3-9115-53C77DFDC633

6/10/2017


		2017-06-10T11:17:01-0700
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




