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SHEET NO.PROJECT REFERENCE NO.

PHASE I PHASE II

STA. 12+57.14 -DETOUR-
CULVERT CONSTRUCTION SEQUENCE 

14SP.20381.1

DIKE 1

IMPERVIOUS DIKE 2

IMPERVIOUS

5.  COMPLETE TEMPORARY ON-SITE DETOUR CONSTRUCTION.

4.  REMOVE SPECIAL STILLING BASIN.

3.  REMOVE IMPERVIOUS DIKE 2 AND ALLOW FLOW THROUGH RCP CULVERTS 1, 2 & 3.

2.  INSTALL RCP CULVERTS 1 & 2.

1.  CONSTRUCT IMPERVIOUS DIKE 2. 

5.  REMOVE IMPERVIOUS DIKE 1.

4.  INSTALL RCP CULVERT 3.

3.  CONSTRUCT IMPERVIOUS DIKE 1.

2.  INSTALL SPECIAL STILLING BASIN.

1.  INSTALL PROPOSED EROSION CONTROL PERIMETER MEASURES FOR PROJECT.
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