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GRAPHIC SCALE

NC LIC. NO. F-0165

CHARLOTTE, NC 28203

SUITE 610

1001 MOREHEAD SQUARE DRIVE
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PLAN SHEETS FOR CHEROKEE COUNTY
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RUSSELL (828-321-4105) FOR CURB RETURN LAYOUT AND CURB RAMP 

ADJUSTED.  COORDINATE WITH THE ANDREWS RESIDENT ENGINEER, ANDY 

THE INFORMATION ON THIS SHEET IS APPROXIMATE AND WILL BE FIELD 
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SEE SHEETS 2C-1 - 2C-6 FOR CURB RAMP DETAILS

SITE 7B - HIWASSEE STREET / VALLEY RIVER AVE (US-19 BUS) AND TENNESSEE STREET / UNICOI TURNPIKE (SR 1326)
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-NCDOT FORCES TO RESTRIPE TENNESSEE ST., HIWASSEE ST., VALLEY RIVER AVE., AND UNICOI TURNPIKE TO A 3-LANE PATTERN.  

-NCDOT FORCES TO REMOVE MONOLITHIC TRAFFIC ISLANDS AT INTERSECTION AND REPLACE WITH ASPHALT PAVEMENT.  

-THE TOWN OF MURPHY TO REMOVE AND STOCKPILE ALL CONFLICTING STREET SIGNS, DECORATIVE POLES, AND LIGHT POLES.

THE CONTRACTOR WILL COORDINATE WITH THE DISTRICT ENGINEER, ANDY RUSSELL (828-321-4105) PRIOR TO BEGINNING CONSTRUCTION ACTIVITIES FOR SITE 7B:

THE FOLLOWING ACTIVITIES ARE TO BE COMPLETED BY OTHERS PRIOR TO NOVEMBER 30, 2023.  COMPLETION IS REQUIRED PRIOR TO BEGINNING CONSTRUCITON OF R-5794L SHEET 5B, SITE 7B.  

INTERMEDIATE CONTRACT TIME (ICT): COMPLETE THE WORK REQUIRED AS SHOWN ON R-5794L SHEET 5B, SITE 7B IN SEVENTY-FIVE (75) CONSECUTIVE DAYS BEGINNING ON DECEMBER 1, 2023.  

CONSTRUCTION PHASING
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