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PROJ. REFERENCE NO. | SHEET NoO.

158.22.27 | TMP-1B

TGS Tos, FusneErs,
P o SR,
GENERAL NOTES LOCAL NOITES
CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL UNLESS OTHERWISE NOTED MAINTAIN ACCESS TO DRIVEWAYS AT
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE ALL TIMES USING INCIDENTAL STONE AND DRUMS TO DELINEATE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED THE TRAVELWAYS.

OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER. MANAGEMENT

STRATEGIES

SR 1119 (McCLURE MILL RD) IS CURRENTLY CLOSED TO THROUGH TRAFFIC.
DURING CONSTRUCTION TRAFFIC WILL REMAIN DETOURED AS CURRENTLY POSTED.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN ALTERATIONS PHASING NOITES

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

NOTE: UNLESS OTHERWISE NOTED ACCESS TO LOCAL DRIVES MUST BE
MAINTAINED AT ALL TIMES

SIGNING
NOTE: SR 1119 (McCLURE MILL RD) IS CURRENTLY CLOSED TO THROUGH
B) INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN TRAFFIC AND TRAFFIC WAS PLACED ON AN OFFSITE DETOUR.
40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE TRAFFIC WILL REMAIN ON THIS DETOUR UNTIL COMPLETION OF PROJECT.

(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.
STEP 1: INSTALL TYPE III BARRICADES AND SIGNS AS NEEDED.

C) SR 1119 IS CURRENTLY CLOSED TO TRAFFIC. THE CONTRACTOR SEE ROADWAY STANDARD DRAWING 1101.03 (SHEET 1 OF 9) AND
SHALL MAINTAIN ALL EXISTING TRAFFIC DEVICES AND DETOUR SIGNING. SHEET TMP-2.

D) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED

TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION . STEP 2: CONSTRUCT THE NEW BRIDGE OVER COWEETA CREEK AND THE

FOLLOWING UP TO AND INCLUDING THE FINAL LAYER OF SURFACE

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE COURSE:
DETOUR WHEN THE DETOUR IS NOT IN OPERATION. SR 1119 (McCLURE MILL ROAD) FROM STA. 11+50.00
TO STA. 12+26.36 (BEGIN BRIDGE)
E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY SR 1119 (McCLURE MILL ROAD) FROM STA. 12+73.71 (END BRIDGE)
TRAFFIC PATTERN. TO STA. 13+50.00
F)  THE CONTRACTOR IS TO REMOVE AND RETURN ALL DETOUR SIGNING TO STEP 3: OPEN SR 1119 (McCLURE MILL ROAD) TO TRAFFIC AND REMOVE ALL
THE DIVISION ENGINEER UPON COMPLETION OF THE PROJECT. WORK ZONE TRAFFIC CONTROL DEVICES.

TRAFFIC CONTROL DEVICES

G) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2

ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

APPROVED:

DATE:

TRANSPORTATION
OPERATIONS
PLAN

SEAL

9/26/2017
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UNLESS ALL SIGNATURES COMPLETED
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