
STAGE I

CONSTRUCT CULVERT BARREL 1

NOTE: DIVERT FLOW TO TEMPORARY PIPE AND

STAGE II

6’-8" (STAGE 2)9’-4" (STAGE 1)

AND CONSTRUCT CULVERT BARREL 2.

NOTE: RELOCATE FLOW TO CULVERT BARREL 1 

FINAL STAGE

STAGE 2 CONSTRUCTION9’-4" STAGE 1 CONSTRUCTION

6’-8" (STAGE 2)9’-4" STAGE 1 CONSTRUCTION

DETAIL

STAGE CONSTRUCTION

C-2

7

04-15-16

04-16-16

M. G. BRADLEY

NOTES

SEE CULVERT CONSTRUCTION SEQUENCE FOR MORE INFORMATION.
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& C-4 FOR SPLICE

SEE SHEETS C-3

& C-4 FOR SPLICE

SEE SHEETS C-3
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