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GENERAL NOTES PHASING

PHASING
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GENERAL NOTES

TMP-3.

DRAWING 1101.03, SHEET 1-ROAD CLOSURE BEYOND DETOUR POINT, AND SHEET 

CLOSURE WITH OFF-SITE DETOUR IN ACCORDANCE WITH ROADWAY STANDARD 

COMPLETE ALL CONSTRUCTION OPERATIONS FOR BRIDGE #78 USING A ROAD 

DIRECTED BY THE ENGINEER.

MOVING, SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS 

UNDESIRED OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: 

ATTAINABLE TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR 

DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT 

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

DIRECTED BY THE ENGINEER.

OF THE PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN OR 

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION 

A CONTINUOUS OPERATION AND WITHIN THE SAME CALENDAR DAY.

TO TRAFFIC.  INSTALL/REMOVE ROAD CLOSURE SIGNS AND BARRICADES IN 

TRAFFIC. REMOVE BARRICADES BEFORE SIGNS WHEN OPENING A ROADWAY 

F) INSTALL SIGNS BEFORE BARRICADES WHEN CLOSING A ROADWAY TO 

IS TO BE MAINTAINED STAGGER THE BARRICADES TO ALLOW ACCESS.

CLOSED" SIGN R11-2 AT ALL CLOSURE LOCATIONS.  IF LOCAL TRAFFIC 

COMPLETELY ACROSS THE ROADWAY.  ATTACH BARRICADE MOUNTED "ROAD 

E) WHEN CLOSING A ROADWAY OR DRIVEWAY PLACE TYPE III BARRICADES 

ANY TRAFFIC PATTERN.

D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING 

MUST BE APPROVED BY THE ENGINEER PRIOR TO IMPLEMENTING.

SIGNING WHEN THE DETOUR IS NOT IN OPERATION.  ALL DETOUR ROUTES 

THE TRAFFIC MANAGEMENT PLAN.  COVER OR REMOVE OFFSITE-DETOUR 

C) FURNISH AND INSTALL OFFSITE-DETOUR ROUTE SIGNING AS SHOWN IN 

SIGNS AND DEVICES FOR ROAD CLOSURES WHEN NOT IN EFFECT.

ACCORDING TO THE TRAFFIC MANAGEMENT PLAN.  COVER OR REMOVE ALL 

B) FURNISH AND INSTALL SIGNING AND DEVICES FOR ROAD CLOSURES 

ANY ROAD CLOSURE.

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO 

ROAD CLOSURES

DIVISION OFFICE.

BEEN ADVISED OF THE ONGOING TRAFFIC OPERATIONS THROUGH THE 

H) ENSURE THE OVERSIZE/OVERWEIGHT PERMIT UNIT (919) 733-4740 HAS 

NECESSARY OR AS DIRECTED BY THE ENGINEER.

PLAN AND PHASING ARE APPROXIMATE (+/-); FIELD ADJUST AS 

G) ALL DIMENSIONS AND STATIONS IN THE TRANSPORTATION MANAGEMENT 

MISCELLANEOUS

GENERAL NOTES
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