PROJ. REFERENCE NO.	SHEET NO.
EB-5923	TMP-3

OFF-SITE DETOUR AND ROAD CLOSURE FOR THE CONSTRUCTION OF CULVERT AT -L- STATION 26+25



PHASING:

STEP 1: -INSTALL OFF-SITE DETOUR ROUTE SIGN ASSEMBLIES FOR THE CLOSING OF SR1432 (SKYLAND DRIVE, -L-)
-USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEETS 1 OF 9 AND 2 OF 9, CLOSE SR1432 (SKYLAND DRIVE, -L-)

STEP 2: -REMOVE THE EXISTING STRUCTURE AND CONSTRUCT THE PROPOSED STRUCTURE, ROADWAY, AND PLACE FINAL PAVEMENT MARKINGS ON SR1432 (SKYLAND DRIVE, -L-) FROM STATION 25+75 +/- -L- TO STATION 26+75 +/- -L-. (SEE CONSTRUCTION PLANS)

STEP 3: -REMOVE ALL TRAFFIC CONTROL DEVICES, SIGNING, AND DETOUR ROUTE SIGNING.
-OPEN TO FINAL TRAFFIC PATTERN



NOTES:
-ALL DETOUR SIGN LOCATIONS ARE APPROXIMATE.
-ALL DETOUR SIGNS ARE BLACK ON ORANGE UNLESS OTHERWISE NOTED.
-TRAFFIC CONTROL DEVICES A THROUGH E SHALL BE INSTALLED ACCORDING TO ROADWAY STANDARD DRAWING 1101.03, SHEET 1 OF 9.
-TRAFFIC CONTROL DEVICES F THROUGH H SHALL BE INSTALLED AS PER ENGINEER'S INSTRUCTIONS, AND AS SHOWN HEREON.
*SEE ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 1 OF 9 AND 2 OF 9, FOR ADDITIONAL WORK ZONE SIGNS.

Mattern & Craig
ENGINEERS SURVEYORS
12 BROAD STREET
ASHEVILLE, NORTH CAROLINA 28801
(828) 254-2201
FAX (828) 254-4562
NC LIC. NO. C-1154

APPROVED: DocuSigned by: Aaron Carver 8250B42A220F49C...

DATE: 2/18/2022

NORTH CAROLINA PROFESSIONAL SEAL 030453 ENGINEER AARON C. CARVER

DOCUMENT NOT CONSIDERED FINAL UNLESS ALL SIGNATURES COMPLETED

DIVISION OF HIGHWAYS · STATE OF NORTH CAROLINA · DEPARTMENT OF TRANSPORTATION · WORK ZONE TRAFFIC CONTROL

PHASE I
OFFSITE DETOUR ROUTE

12:55:44 PM
I:\3841 - EB-5923 Sylva Sidewalk\06 EB-5923\Traffic\TrafficControl\TCP\EB-5923_tmp_3.dgn
bgross