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TMP-1A

TITLESTD. NO.

1101.03          TEMPORARY ROAD CLOSURES

1101.05          WORK ZONE VEHICLE ACCESSES

1101.11          TRAFFIC CONTROL DESIGN TABLES

1110.01          STATIONARY WORK ZONE SIGNS

1145.01          BARRICADES

1130.01          DRUMS

CONSTRUCTION PLANS.

ALONG THE EXISTING ROADWAY ALIGNMENT AS SHOWN IN THE

REMOVE AND REPLACE EXISTING STRUCTURE AND APPROACHES

TMP DESIGN PARAMETERS

CONSTRUCTION

ROADWAY STANDARD DRAWINGS

OPERATIONS
TRANSPORTATION

 

 

 

 

 

 

 

 

 

 

            OR DIRECTED BY THE ENGINEER.

            THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

            ENGINEER.  

            SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            TO MEET FIELD CONDITIONS, OR RESULT IN DUPLICATE, OR UNDESIRED 

            DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

GENERAL NOTES

LOCAL NOTES

A

IN

HT

O

R
L

ROCA

R
O

F
ESSION

G

E

N R
EIN

E

SEALP

N
A

L

L
L

O
Y

D D. B
R

O
W

N

20119

            ANY TRAFFIC PATTERN.

       H)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING

            DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

       G)   COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE

            CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

       F)   COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO

 

            ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

       E)   PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR

            AND TRAFFIC CONTROL PLANS.

            ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS

       D)   PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE

       C)   PROVIDE TEMPORARY SIGNING.

 

       SIGNING

17BP.14.R.149

                AT LEAST ONE MONTH PRIOR TO ROAD CLOSURE.

            1.  NOTIFY JACKSON COUNTY EMERGENCY SERVICES AND PUBLIC SCHOOLS

PHASING

STEP 4: - OPEN SR 1705 ( DARK RIDGE ROAD, -L- ) TO FINAL TRAFFIC PATTERN.

               

STEP 3: - ONCE ALL CONSTRUCTION IS COMPLETE, REMOVE OFF-SITE DETOUR SIGNS AND ALL REMAINING TRAFFIC CONTROL DEVICES.

          FROM -L- STA. 11+45 ± TO -L- STA. 15+20 ± .  (SEE CONSTRUCTION PLANS).

          THE FINAL LAYER OF SURFACE COURSE AND PLACE FINAL PAVEMENT MARKINGS ON SR 1705 ( DARK RIDGE ROAD, -L- )

STEP 2: - AWAY FROM TRAFFIC, REMOVE THE EXISTING STRUCTURE AND CONSTRUCT THE PROPOSED STRUCTURE AND ROADWAY UP TO AND INCLUDING

          -L- STA. 15+20 ±.

          NOTE: INSTALL TYPE III BARRICADES TO CLOSE SR 1705 (DARK RIDGE ROAD, -L-) AT -L- STA. 11+45 ± AND AT

 

          TRAFFIC OFF-SITE.

          PLACE TYPE III BARRICADES FOR THE CLOSING OF SR 1705 (DARK RIDGE ROAD, -L-) TO THROUGH TRAFFIC, AND DETOUR 

STEP 1: - USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 1 OF 9, INSTALL ROAD CLOSURE AND DETOUR SIGN ASSEMBLIES, 

(GREAT SMOKY MOUNTAINS EXPY) (SEE SHEET TMP-3).

SR 1432 (OLD 19-23 HWY), US 23-74 AND SR 1707 (SUGAR LOAD RD)

SR 1700 (OLD BALSAM DEPOT RD), SR 1472 (BALSAM LOOP RD),

THE OFF-SITE DETOUR WILL INCLUDE SR 1705 (DARK RIDGE RD), 

TRAFFIC WILL BE DETOURED OFF SITE DURING THE CONSTRUCTION PERIOD.

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -

N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018

ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED

A PART OF THESE PLANS:
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APPROVED:  

DATE:  

SEAL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

 

 

 

 

LEGEND

TRAFFIC CONTROL DEVICES

STATIONARY SIGN

BARRICADE (TYPE III)

TEMPORARY SIGNING

NORTH ARROW

GENERAL

LEGEND, AND PHASING

TRANSPORTATION OPERATIONS,

GENERAL NOTES, LOCAL NOTES, 

ROADWAY STANDARD DRAWINGS, 

            

       B)   MAINTAIN DRIVEWAY ACCESS AT ALL TIMES DURING CONSTRUCTION.

            TRAFFIC PATTERN ALTERATION.

       A)   NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY

 

       TRAFFIC PATTERN ALTERATIONS

 

           BE PLACED IN TWO APPLICATIONS.

       L)  FINAL PAVEMENT MARKING APPLICATIONS OF PAINT SHALL 

           PAVEMENT MARKING LINES.

       K)  TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING

           SURFACE OF THE ENTIRE PROJECT.

       J)  INSTALL PAVEMENT MARKINGS (PAINT)ON THE FINAL 

       PAVEMENT MARKINGS AND MARKERS

 

           ENTIRE ROADWAY.

           R-11-2 ATTACHED OF SUFFICIENT LENGTH TO CLOSE

       I)  PLACE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN

 

       TRAFFIC CONTROL DEVICES
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