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ROADWAY STANDARD DRAWINGS

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -
N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018
ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED

A PART OF THESE PLANS:

STD. NO.

1101.03
1101.05
1101.11
1110.01
1130.01
1145.01

CONSTRUCTION

TITLE

TEMPORARY ROAD CLOSURES

WORK ZONE VEHICLE ACCESSES
TRAFFIC CONTROL DESIGN TABLES
STATIONARY WORK ZONE SIGNS
DRUMS

BARRICADES

TRANSPORTATION
OPERATIONS

REMOVE AND REPLACE EXISTING STRUCTURE AND APPROACHES
ALONG THE EXISTING ROADWAY ALIGNMENT AS SHOWN IN THE
CONSTRUCTION PLANS.

TMP DESIGN PARAMETERS

TRAFFIC WILL BE DETOURED OFF SITE DURING THE CONSTRUCTION PERIOD.

THE OFF-SITE DETOUR WILL INCLUDE SR 1705 (DARK RIDGE RD),

SR 1700 (OLD BALSAM DEPOT RD), SR 1472 (BALSAM LOOP RD),

SR 1432 (OLD 19-23 HWY), US 23-74 AND SR 1707 (SUGAR LOAD RD)
(GREAT SMOKY MOUNTAINS EXPY) (SEE SHEET TMP-3).

1.

LOCAL NOTES

NOTIFY JACKSON COUNTY EMERGENCY SERVICES AND PUBLIC SCHOOLS
AT LEAST ONE MONTH PRIOR TO ROAD CLOSURE.

LEGEND

GENERAL

e ==——1r01© NORTH ARROW

TRAFFIC CONTROL DEVICES

BARRICADE (TYPE III)

TEMPORARY SIGNING

F- STATIONARY SIGN

PROJ. REFERENCE NO.

N\
SHEET NO.

17BP.14.R.149

TMP-1A

GENERAL NOTES

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL TRAFFIC CONTROL DEVICES

DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS, OR RESULT IN DUPLICATE, OR UNDESIRED I)
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,

SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES, AS DIRECTED BY THE

ENGINEER.

PLACE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN
R-11-2 ATTACHED OF SUFFICIENT LENGTH TO CLOSE
ENTIRE ROADWAY.

PAVEMENT MARKINGS AND MARKERS

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN, J)
OR DIRECTED BY THE ENGINEER.

K)
TRAFFIC PATTERN ALTERATIONS

A) NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY L)
TRAFFIC PATTERN ALTERATION.

B) MAINTAIN DRIVEWAY ACCESS AT ALL TIMES DURING CONSTRUCTION.

SIGNING

C) PROVIDE TEMPORARY SIGNING.

D) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE
ROAD ACCORDING TO THE ROADWAY STANDARD DRAWINGS
AND TRAFFIC CONTROL PLANS.

E) PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR
ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

F) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO
CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

G) COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE
DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

H) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING
ANY TRAFFIC PATTERN.

PHASING

STEP 1: - USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 1 OF 9, INSTALL ROAD
PLACE TYPE III BARRICADES FOR THE CLOSING OF SR 1705 (DARK RIDGE ROAD,
TRAFFIC OFF-SITE.

INSTALL PAVEMENT MARKINGS (PAINT)ON THE FINAL
SURFACE OF THE ENTIRE PROJECT.

TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING
PAVEMENT MARKING LINES.

FINAL PAVEMENT MARKING APPLICATIONS OF PAINT SHALL
BE PLACED IN TWO APPLICATIONS.

CLOSURE AND DETOUR SIGN ASSEMBLIES,
-L-) TO THROUGH TRAFFIC, AND DETOUR

NOTE: INSTALL TYPE III BARRICADES TO CLOSE SR 1705 (DARK RIDGE ROAD, -L-) AT -L- STA. 11+45 = AND AT

-L- STA. 15+20 =.

STEP 2: - AWAY FROM TRAFFIC, REMOVE THE EXISTING STRUCTURE AND CONSTRUCT THE PROPOSED STRUCTURE AND ROADWAY UP TO AND INCLUDING

THE FINAL LAYER OF SURFACE COURSE AND PLACE FINAL PAVEMENT MARKINGS ON
FROM -L- STA. 11+45 £ TO -L- STA. 15+20 = . (SEE CONSTRUCTION PLANS).

SR 1705 ( DARK RIDGE ROAD, -L- )

STEP 3: - ONCE ALL CONSTRUCTION IS COMPLETE, REMOVE OFF-SITE DETOUR SIGNS AND ALL REMAINING TRAFFIC CONTROL DEVICES.

STEP 4: - OPEN SR 1705 ( DARK RIDGE ROAD, -L- ) TO FINAL TRAFFIC PATTERN.
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