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E. Norfolk Southern – Special Provisions for Protection of Railway Interests

1. AUTHORITY OF RAILROAD ENGINEER AND SPONSOR ENGINEER:

Norfolk Southern Railway Company,  hereinafter referred to as “Railroad”,  and their authorized
representative shall  have  final  authority  in  all  matters  affecting  the  safe maintenance  of railroad
traffic  including  the  adequacy  of  the foundations and structures supporting the railroad tracks.  For
Public Projects impacting the Railroad, the Railroad’s Public Projects Engineer, hereinafter referred to as
“Railroad Engineer”, will serve as the authorized representative of the Railroad.

The  authorized  representative  of  the  Project Sponsor (“Sponsor”),  hereinafter  referred  to  as  the
“Sponsor’s Engineer”,  shall  have  authority  over  all  other  matters  as  prescribed herein and in the
Project Specifications.

The Sponsor’s Prime Contractor, hereinafter referred to as “Contractor” shall be responsible for
completing any and all work in accordance with the terms prescribed herein and in the Project
Specifications.

2. NOTICE OF STARTING WORK:

A. The Contractor  shall  not  commence  any  work  on railroad rights-of-way until he has complied
with the following conditions:

1. Signed and received a fully executed copy of the required Norfolk Southern Contractor
Right of Entry Agreement.

2. Given the Railroad written notice in electronic format to the Railroad Engineer, with
copy to the Sponsor’s Engineer who has been designated to be in charge of the work, at
least ten days in advance of the date he proposes to begin work on Railroad rights-of-
way.

3. Obtained written approval from the Railroad of Railroad Protective Liability Insurance
coverage as required by paragraph 14 herein.  It should  be  noted  that the  Railroad
does  not  accept  notation  of Railroad  Protective  insurance  on  a  certificate  of
liability  insurance form  or  Binders  as  Railroad  must  have  the  full  original
countersigned  policy.   Further,  please  note  that  mere  receipt  of  the policy  is  not
the  only  issue  but  review  for  compliance.  Due to the number of projects system-
wide, it typically takes a minimum of 30-45 days for the Railroad to review.

4. Obtained Railroad’s Flagging Services as required by paragraph 7 herein.

5. Obtained  written  authorization from  the  Railroad  to  begin  work  on Railroad’s
rights-of-way,  such  authorization  to  include  an  outline  of specific conditions with
which he must comply.

6. Furnished  a  schedule  for  all  work  within  the  Railroad’s  rights-of-way as required by
paragraph 7.B.1.

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses,    and    telephone    numbers    of    the    Railroad’s representatives who are to be
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notified as hereinafter required.  Where more than  one  representative  is  designated,  the  area  
of  responsibility  of  each representative shall be specified. 
 

3. INTERFERENCE WITH RAILROAD OPERATIONS: 
 

A. The Contractor shall so arrange and conduct his work that there will be no interference with 
Railroad’s operations, including train, signal, telephone and telegraphic services, or damage to 
the property of the Railroad or to  poles,  wires,  and  other  facilities  of  tenants  on  the  rights-
of-way  of  the Railroad.    Whenever  work  is  liable  to  affect  the  operations  or safety of 
trains, the method of doing such work shall first be submitted to the Railroad  Engineer  for  
approval,  but  such  approval  shall  not  relieve  the Contractor  from  liability.    Any  work  to  be  
performed  by  the  Contractor which requires flagging service or inspection service shall be 
deferred by the Contractor  until  the  flagging  service  or  inspection  service  required  by  the 
Railroad is available at the job site.  
 

B. Whenever  work  within  Railroad’s  rights-of-way  is  of  such  a  nature  that impediment  to  
Railroad’s  operations  such  as  use  of  runaround  tracks  or necessity for reduced speed is 
unavoidable, the Contractor shall schedule and conduct  his  operations  so  that  such  
impediment  is  reduced  to  the  absolute minimum.  

 
C. Should conditions arising from, or in connection with the work, require that immediate  and  

unusual  provisions  be  made  to  protect  operations  and property  of  the  Railroad,  the  
Contractor  shall  make  such  provisions.    If  in the  judgment  of  the  Railroad  Engineer,  or  in  
his  absence,  the  Railroad’s Division  Engineer,  such  provisions  is  insufficient,  either  may  
require  or provide such provisions as he deems necessary.  In any event, such unusual provisions  
shall  be  at  the  Contractor’s  expense  and  without  cost  to  the Railroad or the Sponsor. 

 
D. “One Call” Services do not locate buried Railroad utilities.  The contractor shall contact the 

Railroad’s representative 2 days in advance of work at those places where excavation, pile 
driving, or heavy loads may damage the Railroad’s underground facilities.  Upon request from the 
Contractor or Sponsor, Railroad forces will locate and paint mark or flag the Railroad’s 
underground facilities.  The Contractor shall avoid excavation or other disturbances of these 
facilities.  If disturbance or excavation is required near a buried Railroad facility, the contractor 
shall coordinate with the Railroad to have the facility potholed manually with careful hand 
excavation.  The facility shall be protected by the Contractor during the course of the disturbance 
under the supervision and direction of the Railroad’s representative.  

  
4. TRACK CLEARANCES:  

 
A. The  minimum  track  clearances  to  be  maintained  by  the  Contractor  during construction are 

shown on the Project Plans.  If temporary clearances are not shown on the project plans, the 
following criteria shall govern the use of falsework and formwork above or adjacent to operated 
tracks.  
 

1. A minimum vertical clearance of 22’-0” above top of highest rail shall be maintained at 
all times.  
 

2. A minimum horizontal clearance of 13’-0” from centerline of tangent track or 14’-0” 
from centerline of curved track shall be maintained at all times.  Additional horizontal 
clearance may be required in special cases to be safe for operating conditions.    This 
additional clearance will be as determined by the Railroad Engineer. 
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3. All proposed temporary clearances which are less  than  those  listed  above  must  be 
submitted  to  Railroad Engineer for approval prior to construction and must also be 
authorized by the regulatory body of the State if less than the legally prescribed 
clearances.  

 
4. The temporary clearance requirements noted above shall also apply to all other physical 

obstructions including, but not limited to:  stockpiled   materials,   parked   equipment, 
placement or driving of piles, and bracing or other construction supports. 

 
B. Before undertaking any  work  within  Railroad  right-of-way,  and  before  placing  any  

obstruction over any track, the Contractor shall: 
 

1. Notify  the  Railroad’s  representative  at  least  72  hours  in  advance  of   the work. 
  

2. Receive    assurance    from    the    Railroad’s    representative    that arrangements   
have   been   made   for   flagging   service   as   may   be necessary.  

 
3. Receive permission from the Railroad’s representative to proceed with the work.  

 
4. Ascertain that the Sponsor’s Engineer has received copies of notice to the Railroad and 

of the Railroad’s response thereto.  
 

5. CONSTRUCTION PROCEDURES: 
 

A. General:  
 

1. Construction work and operations by the Contractor on Railroad property shall be:  
 

a. Subject to the inspection and approval of the Railroad Engineer or their 
designated Construction Engineering Representative.  

 
b. In accordance with the Railroad’s written outline of specific conditions.  

 
c. In   accordance   with   the   Railroad’s   general   rules,   regulations   and 

requirements including those relating to safety, fall protection and personal 
protective equipment.  

 
d. In accordance with these Special Provisions. 

 
2. Submittal Requirements 

 
a. The Contractor shall submit all construction related correspondence and 

submittals electronically to the Railroad Engineer. 
 

b. The Contractor shall allow for 30 days for the Railroad’s review and response. 
 

c. All work in the vicinity of the Railroad’s property that has the potential to affect 
the Railroad’s train operations or disturb the Railroad’s Property must be 
submitted and approved by the Railroad prior to work being performed. 

 
d. All submittals and calculations must be signed and sealed by a registered 

engineer licensed in the state of the project work.  
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e. All submittals  shall first  be  approved  by  the  Sponsor’s  Engineer  and  the  

Railroad  Engineer, but such approval shall not relieve the Contractor from 
liability.   

 
f. For all construction projects, the following submittals, but not limited to those 

listed below, shall be provided for review and approval when applicable: 
 

(1) General Means and Methods 
(2) Ballast Protection 
(3) Construction Excavation & Shoring 
(4) Pipe, Culvert, & Tunnel Installations 
(5) Demolition Procedure 
(6) Erection & Hoisting Procedure 
(7) Debris Shielding or Containment 
(8) Blasting 
(9) Formwork for the bridge deck, diaphragms, overhang brackets, and 

protective platforms 
(10) Bent Cap Falsework.  A lift plan will be required if the contractor want 

to move the falsework over the tracks. 
 

g. For Undergrade Bridges (Bridges carrying the Railroad) the following submittals 
in addition to those listed above shall be provided for review and approval: 
 

(1) Shop Drawings 
(2) Bearing Shop Drawings and Material Certifications 
(3) Concrete Mix Design 
(4) Structural Steel, Rebar, and/or Strand Certifications 
(5) 28 day Cylinder Test for Concrete Strength 
(6) Waterproofing Material Certification 
(7) Test Reports for Fracture Critical Members 
(8) Foundation Construction Reports 

 
Fabrication may not begin until the Railroad has approved the required shop 
drawings. 
 

h.  The Contractor shall include in all submissions a detailed narrative indicating 
the progression of work with the anticipated timeframe to complete each task.  
Work will not be permitted to commence until the Contractor has provided the 
Railroad with a satisfactory plan that the project will be undertaken without 
scheduling, performance or safety related issues.  Submission shall also provide 
a listing of the anticipated equipment to be used, the location of all equipment 
to be used and insure a contingency plan of action is in place should a primary 
piece of equipment malfunction.    

 
B. Ballast Protection 

 
1. The Contractor shall submit the proposed ballast protection system detailing the specific 

filter fabric and anchorage system to be used during all construction activities.   
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2. The ballast protection is to extend 25’ beyond the proposed limit of work, be installed at 
the start of the project and be continuously maintained to prevent all contaminants 
from entering the ballast section of all tracks for the entire duration of the project. 

C. Excavation: 
 

1. The subgrade of an operated track shall be maintained with edge of berm at least 10’-0” 
from centerline of track and not more than 24-inches below top of rail.    Contractor  will  
not  be  required  to  make  existing  section  meet  this specification   if   substandard,   
in   which   case   existing   section   will   be maintained.  
 

2. Additionally, the Railroad will require the installation of an OSHA approved handrail and 
orange construction safety fencing for all excavations of the Railroad right-of-way.  

  
D. Excavation for Structures and Shoring Protection: 

 
1. The  Contractor  will  be  required  to  take  special  precaution  and  care  in connection 

with excavating and shoring pits, and in driving piles or sheeting for  footings  adjacent  
to  tracks  to  provide  adequate  lateral  support  for  the tracks  and  the  loads  which  
they  carry,  without  disturbance  of  track alignment  and  surface,  and  to  avoid  
obstructing  track  clearances  with working  equipment,  tools  or  other  material.   
 

2. All plans and calculations for shoring shall be prepared, signed, and sealed  by a 
Registered Professional Engineer  licensed in the state of the proposed project, in 
accordance with Norfolk Southern’s Overhead Grade Separation Design Criteria, 
subsection H.1.6.E-Construction Excavation (Refer to Norfolk Southern Public Projects 
Manual Appendix H).  The Registered Professional Engineer will be responsible for the 
accuracy for all controlling dimensions as well as the selection of soil design values 
which will accurately reflect the actual field conditions.   

 
3. The Contractor shall provide a detailed installation and removal plan of the shoring 

components.  Any component that will be installed via the use of a crane or any other 
lifting device shall be subject to the guidelines outlined in section 5.G of these 
provisions. 

 
4. The Contractor shall be required to survey the track(s) and Railroad embankment and 

provide a cross section of the proposed excavation in relation to the tracks. 
 

5. Calculations for the proposed shoring should include deflection calculations. The 
maximum deflection for excavations within 18’-0” of the centerline of the nearest track 
shall be 3/8”.  For all other cases, the max deflection shall not exceed ½”. 

 
6. Additionally, the Railroad will require the installation of an OSHA approved handrail and 

orange construction safety fencing for all excavations of the Railroad right-of-way.  
 

7. The front face of shoring located to the closet  NS track for all shoring set-ups located in 
Zone 2 as shown on NS Typical Drawing No. 4 – Shoring Requirements (Appendix I) shall 
remain in place and be cut off 2’-0” below the final ground elevation.  The remaining 
shoring in Zone 2 and all shoring in Zone 1 may be removed and all voids must be 
backfilled with flowable fill. 

  
E. Pipe, Culvert, & Tunnel Installations 
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1. Pipe, Culvert, & Tunnel Installations shall be in accordance with the appropriate Norfolk 
Southern Design Specification as noted below: 

 
a. For Open Cut Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.6. 
b. For Jack and Bore Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.7. 
c. For Tunneling Method refer to Norfolk Southern Public Projects Manual 

Appendix H.4.8. 
 

2. The installation methods provided are for pipes carrying storm water or open flow run-
off.  All other closed pipeline systems shall be installed in accordance Norfolk Southern’s 
Pipe and Wire Program and the NSCE-8 

 
F. Demolition Procedures 

 
1. General 

 
a. Demolition plans are required for all spans over the track(s), for all spans 

adjacent to the track(s), if located on (or partially on) Railroad right-of-way; and 
in all situations where cranes will be situated on, over, or adjacent to Railroad 
right-of-way and within  a distance of the boom length plus 15’-0” from the 
centerline of track. 
 

b. Railroad tracks and other Railroad property must be protected from damage 
during the procedure.  

 
c. A pre-demolition meeting shall be conducted with the Sponsor, the Railroad 

Engineer or their representative, and the key Contractor’s personnel prior to 
the start of the demolition procedure.  

 
d. The Railroad Engineer or his designated representative must be present   at   

the   site   during   the   entire   demolition procedure period. 
 

e. Existing, obsolete, bridge piers shall be removed to a sufficient depth below 
grade to enable restoration of the existing/proposed track ditch, but in no case 
less than 2’-0” below final grade. 

  
2. Submittal Requirements 

 
a. In addition to the submittal requirements outlined in Section 5.A.2 of these 

provisions, the Contractor shall submit the following for approval by the 
Railroad Engineer: 

 
(1) A plan showing the location of cranes, horizontally and vertically, 

operating radii, with delivery or disposal locations shown.  The 
location of all tracks and other Railroad facilities as well as all 
obstructions such as wire lines, poles, adjacent structures, etc. must 
also be shown.  

 
(2) Rating  sheets  showing  cranes or lifting devices  to  be  adequate  for  

150%  of  the actual  weight  of  the  pick, including all rigging 
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components.    A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted.  Safety 
factors that may have been “built-in” to the crane charts are not to be 
considered when determining the 150% factor of safety.  

 
(3) Plans  and  computations  showing  the  weight  of  the  pick  must  be 

submitted.    Calculations  shall  be  made  from  plans  of  the  existing   
structure  showing  complete  and  sufficient  details with supporting 
data for the demolition the structure.  If plans  do  not  exist,  lifting  
weights  must  be  calculated  from  field measurements.    The  field  
measurements  are  to  be  made  under  the supervision  of  the  
Registered  Professional  Engineer  submitting  the procedure and 
calculations.  

 
(4) The Contractor shall provide a sketch of all rigging components from 

the crane’s hook block to the beam.  Catalog cuts or information 
sheets of all rigging components with their lifting capacities shall be 
provided.  All rigging must be adequate for 150% of the actual weight 
of the pick.  Safety factors that may have been “built-in” to the rating 
charts are not to be considered when determining the 150% factor of 
safety.  All rigging components shall be clearly identified and tagged 
with their rated lifting capacities.  The position of the rigging in the 
field shall not differ from what is shown on the final plan without prior 
review from the Sponsor and the Railroad. 

 
(5) A complete demolition procedure, including the order of lifts, time 

required for each lift, and any repositioning or re-hitching of the crane 
or cranes. 

 
(6)  Design and supporting calculations for the temporary support of 

components, including but not limited to the stability of the 
superstructure during the temporary condition, temporary girder tie-
downs and falsework. 
 

3. Overhead Demolition Debris Shield 
 

a. The demolition debris shield shall be installed prior to the demolition of the 
bridge deck or other relevant portions of the superstructure over the track area 
to catch all falling debris.  
 

b. The demolition debris shield shall provide a minimum vertical clearance as 
specified in Section 4.A.1 of these provisions or maintain the existing vertical 
clearance if the existing clearance is less than that specified in Section 4.A.1. 
 

c. The Contractor shall include the demolition debris shield installation/removal 
means and methods as part of the proposed Demolition procedure submission.  
 

d. The Contractor shall submit the demolition debris shield design and supporting 
calculations for approval by the Railroad Engineer. 
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e. The demolition debris shield shall have a minimum design load of 50 pounds 
per square foot plus the weight of the equipment, debris, personnel, and other 
loads to be carried.  

 
f.  The Contractor shall include the proposed bridge deck removal procedure in 

its demolition means and methods and shall verify that the size and quantity of 
the demolition debris generated by the procedure does not exceed the shield 
design loads. 

 
g.  The Contractor shall clean the demolition debris shield daily or more 

frequently as dictated either by the approved design parameters or as directed 
by the Railroad Engineer. 

 
4. Vertical Demolition Debris Shield 

 
a. A vertical demolition debris shield may be required for substructure removals 

in close proximity to the Railroad’s track and other facilities, as determined by 
the Railroad Engineer. 
 

G. Erection & Hoisting Procedures 
 

1.  General 
 

a. Erection plans are required for all spans over the track(s), for all spans adjacent 
to the track(s), if located on (or partially on) Railroad right-of-way; and in all 
situations where cranes will be situated on, over, or adjacent to Railroad right-
of-way and within  a distance of the boom length plus 15’-0” from the 
centerline of track. 
 

b. Railroad tracks and other Railroad property must be protected from damage 
during the erection procedure.  

 
c. A pre-erection meeting shall be conducted with the Sponsor, the Railroad 

Engineer or their representative, and the key Contractor’s personnel prior to 
the start of the erection procedure. 

  
d. The Railroad Engineer or his designated representative must be present   at   

the   site   during   the   entire   erection procedure period. 
 

e. For field splices located over Railroad property, a minimum of 50% of the holes 
for each connection shall be filled with bolts or pins prior to releasing the 
crane.  A minimum of 50% of the holes filled shall be filled with bolts.  All bolts 
must be appropriately tightened.  Any changes to previously approved field 
splice locations must be submitted to the Railroad for review and approval.  
Refer to Norfolk Southern’s Overhead Grade Separation Design Criteria for 
additional splice details (Norfolk Southern Public Projects Manual Appendix 
H.1, Section 4.A.3.). 

 
2. Submittal Requirements 
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a. In addition the submittal requirements outlined in Section 5.A.2 of these 
provisions, the Contractor shall submit the following for approval by the 
Railroad Engineer: 

 
(1) As-built beam seat elevations - All as-built bridge seats and top of rail 

elevations shall be furnished to the Railroad Engineer for review and 
verification at least 30 days in advance of the erection, to ensure that 
minimum vertical clearances as approved in the plans will be achieved. 
 

(2) A plan showing the location of cranes, horizontally and vertically, 
operating radii, with delivery or staging locations shown.  The location 
of all tracks and other Railroad facilities as well as all obstructions such 
as wire lines, poles, adjacent structures, etc. must also be shown.  

 
(3) Rating  sheets  showing  cranes or lifting devices  to  be  adequate  for  

150%  of  the actual  weight  of  the  pick, including all rigging 
components.    A complete set of crane charts, including crane, 
counterweight, and boom nomenclature is to be submitted.  Safety 
factors that may have been “built-in” to the crane charts are not to be 
considered when determining the 150% factor of safety.  

 
(4) Plans  and  computations  showing  the  weight  of  the  pick  must  be 

submitted.    Calculations  shall  be  made  from  plans  of  the  
proposed  structure  showing  complete  and  sufficient  details with 
supporting data for the erection of the structure.  If plans  do  not  
exist,  lifting  weights  must  be  calculated  from  field measurements.    
The  field  measurements  are  to  be  made  under  the supervision  of  
the  Registered  Professional  Engineer  submitting  the procedure and 
calculations.  

 
(5) The Contractor shall provide a sketch of all rigging components from 

the crane’s hook block to the beam.  Catalog cuts or information 
sheets of all rigging components with their lifting capacities shall be 
provided.  All rigging must be adequate for 150% of the actual weight 
of the pick.  Safety factors that may have been “built-in” to the rating 
charts are not to be considered when determining the 150% factor of 
safety.  All rigging components shall be clearly identified and tagged 
with their rated lifting capacities.  The position of the rigging in the 
field shall not differ from what is shown on the final plan without prior 
review from the Sponsor and the Railroad. 

 
(6) A complete erection procedure, including the order of lifts, time 

required for each lift, and any repositioning or re-hitching of the crane 
or cranes. 

 
(7)  Design and supporting calculations for the temporary support of 

components, including but not limited to temporary girder tie-downs 
and falsework. 

 
H. Blasting: 
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1. The   Contractor   shall   obtain   advance   approval   of   the   Railroad Engineer  and  the  
Sponsor  Engineer  for  use  of  explosives  on  or adjacent  to Railroad  property.    The 
request for permission to use explosives shall include a detailed blasting plan.  If 
permission for use of  explosives  is  granted,  the  Contractor  will  be  required  to  
comply with the following:  
 

a. Blasting shall be done with light charges under the direct supervision   of   a   
responsible   officer   or   employee   of   the Contractor and a licensed blaster.    
 

b. Electric detonating fuses shall not be used because of the possibility of 
premature explosions resulting from operation of two-way radios.   

 
c. No blasting shall be done without the presence of the Railroad Engineer or his 

authorized representative.    At  least  72  hours advance  notice  to  the  person  
designated  in  the  Railroad’s notice  of  authorization  to  proceed  (see  
paragraph  2.B)  will  be required to arrange for the presence of an authorized 
Railroad representative and such flagging as the Railroad may require.  

 
d. Have at the job site adequate equipment, labor and materials and allow 

sufficient time to clean up debris resulting from the blasting  without  delay  to  
trains,  as  well  as  correcting  at  his expense any track misalignment or other 
damage to Railroad property   resulting   from   the   blasting   as   directed   by   
the Railway’s  authorized  representative.    If  his  actions  result  in delay  of  
trains,  the  Contractor  shall  bear  the  entire  cost thereof. 

 
e. The blasting Contractor shall have a copy of the approved blasting plan on hand 

while on the site. 
 

f. Explosive materials or loaded holes shall not be left unattended at the blast 
site. 

 
g. A seismograph shall be placed on the track shoulder adjacent to each blast 

which will govern the peak particle velocity of two inches per second.  
Measurement shall also be taken on the ground adjacent to structures as 
designated by a qualified and independent blasting consultant.  The Railroad 
reserves the option to direct the placement of additional seismographs at 
structures or other locations of concern, without regard to scaled distance. 

 
h. After each blast, the blasting Contractor shall provide a copy of their drill log 

and blast report, which includes number of holes, depth of holes, number of 
decks, type and pounds of explosives used per deck. 

 
i. The Railroad may require top of rail elevations and track centers taken before, 

during and after the blasting and excavation operation to check for any track 
misalignment resulting from the Contractor’s activities. 
  

2. The Railroad representative will:  
 

a. Determine  approximate  location  of  trains  and  advise  the Contractor  the  
appropriate  amount  of  time  available  for  the blasting operation and clean 
up.  
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b. Have the authority to order discontinuance of blasting if, in his opinion, blasting 
is too hazardous or is not in accord with these special provisions.  

 
3. The Contractor must hire, at no expense to the Railroad, a qualified and independent 

blasting consultant to oversee the use of explosives.  The blasting consultant will: 
 

a. Review the Contractor’s proposed drilling and loading patterns, and with the 
blasting consultant’s personnel and instruments, monitor the blasting 
operations. 
 

b. Confirm that the minimum amounts of explosives are used to remove the rock. 
 

c. Be empowered to intercede if he concludes that the Contractor’s blasting 
operations are endangering the Railway. 

 
d. Submit a letter acknowledging that he has been engaged to oversee the entire 

blasting operation and that he approves of the blasting plan. 
 

e. Furnish copies of all vibration readings to the Railroad representative 
immediately after each blast.  The representative will sign and date the 
seismograph tapes after each shot to verify the readings are for that specific 
shot. 

 
f. Advise the Railroad representative as to the safety of the operation and notify 

him of any modifications to the blasting operation as the work progresses. 
 

4. The request for permission to use explosives on the Railroad’s Right-of-Way shall 
include a blasting proposal providing the following details: 

 
a. A drawing which shows the proposed blasting area, location of nearest hole 

and distance to Railway structures, all with reference to the centerline of track. 
 

b. Hole diameter. 
 

c. Hole spacing and pattern. 
 

d. Maximum depth of hole. 
 

e. Maximum number of decks per hole. 
 

f. Maximum pounds of explosives per hole. 
 

g. Maximum pounds of explosives per delay. 
 

h. Maximum number of holes per detonation. 
 

i. Type of detonator and explosives to be used.  (Electronic detonating devices 
will not be permitted).  Diameter of explosives if different from hole diameter. 
 

j. Approximate dates and time of day when the explosives are to be detonated. 
 

k. Type of flyrock protection. 
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l. Type and patterns of audible warning and all clear signals to be used before 

and after each blast. 
 

m. A copy of the blasting license and qualifications of the person directly in charge 
of the blasting operation, including their name, address and telephone number. 
 

n. A copy of the Authority’s permit granting permission to blast on the site. 
 

o. A letter from the blasting consultant acknowledging that he has been engaged 
to oversee the entire blasting operation and that he approves of the blasting 
plan. 
 

p. In addition to the insurance requirements outlined in Paragraph 14 of these 
Provisions, A certificate of insurance from the Contractor’s insurer stating the 
amount of coverage for XCU (Explosive Collapse and Underground Hazard) 
insurance and that XCU Insurance is in force for this project.             
 

q. A copy of the borings and Geotechnical information or report. 
 

I. Track Monitoring 
 

1. At the direction of the Railroad Engineer, any activity that has the potential to disturb 
the Railroad track structure may require the Contractor to submit a detailed track 
monitoring program for approval by the Railroad Engineer. 
 

2. The program shall specify the survey locations, the distance between the location 
points, and frequency of monitoring before, during, and after construction. Railroad 
reserves the right to modify the survey locations and monitoring frequency as necessary 
during the project. 

 
3. The survey data shall be collected in accordance with the approved frequency and 

immediately furnished to the Railroad Engineer for analysis. 
 

4.  If any movement has occurred as determined by the Railroad Engineer, the Railroad will 
be immediately notified. Railroad, at its sole discretion, shall have the right to 
immediately require all Contractor operations to be ceased and determine what 
corrective action is required. Any corrective action required by the Railroad or 
performed by the Railroad including the monitoring of corrective action of the 
Contractor will be at project expense. 

 
J. Maintenance of Railroad Facilities: 

 
1.  The Contractor will be required to maintain all ditches and drainage structures free of 

silt or other obstructions which may result from his operations and provide and 
maintain any erosion control measures as required.    The Contractor will promptly 
repair eroded areas within Railroad rights-of-way and repair any other damage to the 
property of the Railroad or its tenants.  
 

2. If, in the course of construction, it may be necessary to block a ditch, pipe or other 
drainage facility, temporary pipes, ditches or other drainage facilities shall be installed 
to maintain adequate drainage, as approved by the Railroad Engineer.  Upon completion 
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of the work, the temporary facilities shall be removed and the permanent facilities 
restored. 
 

3. All such maintenance and repair of damages due to the Contractor’s operations shall be 
done at the Contractor’s expense.  

 
K. Storage of Materials and Equipment:                

 
1. Materials  and  equipment  shall  not be  stored  where  they  will  interfere  with 

Railroad  operations,  nor  on  the  rights-of-way  of  the  Railroad without  first  having  
obtained  permission  from  the  Railroad  Engineer,  and such permission will be with 
the understanding that the Railroad will not be liable for damage to such material and 
equipment from any cause and  that  the  Railroad  Engineer  may  move  or  require  the  
Contractor  to move, at the Contractor’s expense, such material and equipment.  
 

2. All  grading  or  construction  machinery  that  is  left  parked  near  the  track 
unattended by a watchman shall be effectively immobilized so that it cannot be  moved  
by  unauthorized  persons.      The  Contractor  shall  protect,  defend, indemnify  and  
save  Railroad,  and  any  associated,  controlled  or  affiliated corporation,  harmless  
from  and  against  all  losses,  costs,  expenses,  claim  or liability for loss or damage to 
property or the loss of life or personal injury, arising out of or incident to the 
Contractor’s failure to immobilize grading or construction machinery.  

 
L. Cleanup:    

 
1.  Upon completion of the work, the Contractor shall remove from within the limits of the 

Railroad rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish 
or temporary buildings of the Contractor, and leave said rights-of-way in a neat 
condition satisfactory to the Railroad Engineer or his authorized representative.  

 
6. DAMAGES:  

 
A. The Contractor shall assume all liability for any and all damages to his work, employees, servants, 

equipment and materials caused by Railroad traffic.  
 

B. Any cost incurred by the Railroad for repairing damages to its property or to property  of  its  
tenants,  caused  by  or  resulting  from  the  operations  of  the Contractor, shall be paid directly 
to the Railroad by the Contractor.  

 
7. FLAGGING SERVICES:  

 
A. Requirements:  

 
1. Flagging  services  will  not  be  provided  until  the  Contractor’s  insurance  has been 

reviewed & approved by the Railroad.   
 

2. Under the terms of the agreement between the Sponsor and the Railroad, the Railroad 
has sole authority to determine the need for flagging required to protect its operations.  
In general, the requirements of such services will be whenever  the  Contractor’s  
personnel  or  equipment  are  or  are  likely  to  be, working  on  the  Railroad’s  right-of-
way,  or  across,  over,  adjacent  to,  or under  a  track,  or  when  such  work  has  
disturbed  or  is  likely  to  disturb  a Railroad structure or the Railroad roadbed or 
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surface and alignment of any track  to  such  extent  that  the  movement  of  trains  
must  be  controlled  by flagging.  

 
3. Normally,  the  Railroad  will  assign  one  flagman  to  a  project;  but  in  some cases, 

more than one may be necessary, such as yard limits where three (3) flagmen  may  be  
required.    However,  if  the  Contractor  works  within distances   that   violate   
instructions   given   by   the   Railroad’s   authorized representative  or  performs  work  
that  has    not  been  scheduled  with  the Railroad’s authorized representative, a 
flagman or flagmen may be required full time until the project has been completed.  

 
4. For Projects exceeding 30 days of construction, Contractor shall provide the flagmen a 

small work area with a desk/counter and chair within the field/site trailer, including the 
use of bathroom facilities, where the flagman can check in/out with the Project, as well 
as to the flagman’s home terminal.  The work area should provide access to two (2) 
electrical outlets for recharging radio(s), and a laptop computer; and have the ability to 
print off needed documentation and orders as needed at the field/site trailer.  This 
should aid in maximizing the flagman’s time and efficiency on the Project. 
 

 
B. Scheduling and Notification:             

 
1. The Contractor’s work requiring Railroad flagging should be scheduled to  limit  the  

presence  of  a  flagman  at  the  site  to  a  maximum  of  50 hours  per  week.    The 
Contractor shall receive Railroad approval of work schedules requiring a flagman’s 
presence in excess of 40 hours per week.  
 

2. Not  later  than  the  time  that  approval  is  initially  requested  to  begin work  on  
Railroad  right-of-way,  Contractor  shall  furnish  to  the Railroad  and  the    Sponsor  a  
schedule  for  all  work  required  to complete the portion of the project within Railroad 
right-of-way and arrange   for   a   job   site   meeting   between   the   Contractor,   the  
Sponsor, and the Railroad’s authorized representative.  Flagman or Flagmen may not be 
provided until the job site meeting has been conducted and the Contractor’s work 
scheduled.  

 
3. The Contractor will be required to give the Railroad representative at least  10  working  

days  of  advance  written  notice  of  intent  to  begin work  within  Railroad  right-of-
way  in  accordance  with  this  special provision.    Once  begun,  when  such  work  is  
then  suspended  at  any time,  or  for  any  reason,  the  Contractor  will  be  required  to  
give  the Railroad  representative  at  least  3  working  days  of  advance  notice before  
resuming  work  on  Railroad  right-of-way.    Such notices shall include sufficient details 
of the proposed work to enable the Railroad representative to determine if flagging will 
be required.  If such notice is  in  writing,  the  Contractor  shall  furnish  the  Engineer  a  
copy;  if notice is given verbally, it shall be confirmed in writing with copy to the  
Engineer.    If flagging is required, no work shall be undertaken until the flagman, or 
flagmen are present at the job site.  It may take up  to  30  days  to  obtain  flagging  
initially  from  the  Railroad.    When flagging  begins,  the  flagman  is  usually  assigned  
by  the  Railroad  to work  at  the  project  site  on  a  continual  basis  until  no  longer  
needed and  cannot  be  called  for  on  a  spot  basis.    If  flagging  becomes unnecessary  
and  is  suspended,  it  may  take  up  to  30  days  to  again obtain  from  the  Railroad.    
Due to Railroad labor agreements, it is necessary to give 5 working days notice before 
flagging service may be discontinued and responsibility for payment stopped.  
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4. If,  after  the  flagman  is  assigned  to  the  project  site,  an  emergency arises  that  

requires  the  flagman’s  presence  elsewhere,  then  the Contractor shall delay work on 
Railroad right-of-way until such time as the flagman is again available.  Any additional 
costs resulting from such delay shall be borne by the Contractor and not the Sponsor or 
Railroad.  

 
C. Payment:  

 
1. The Sponsor will be responsible for paying the Railroad directly for any and all costs of 

flagging which may be required to accomplish the construction.  
 

2. The estimated cost of flagging is the current rate per day based on a 10-hour work day.    
This cost includes the base pay for the flagman, overhead, and includes a per diem 
charge for travel expenses, meals and lodging.    The  charge  to  the  Sponsor by the 
Railroad will be the actual cost based on the rate of pay for the Railroad’s employees 
who  are  available  for  flagging  service  at  the  time  the  service  is required.  

 
3. Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 

12 hours a day will result in overtime pay at 1 and 1/2  times  the  appropriate  rate.    
Work  by  a  flagman  in  excess  of  12 hours per day will result in overtime at 2 times 
the appropriate rate.  If work is performed on a holiday, the flagging rate is 2 and 1/2 
times the normal rate.  

 
4. Railroad  work  involved  in  preparing  and  handling  bills  will  also  be charged  to  the  

Sponsor.    Charges  to  the    Sponsor  by  the Railroad   shall   be   in   accordance   with   
applicable   provisions   of Subchapter  B,  Part  140,  Subpart  I  and  Subchapter  G,  Part  
646, Subpart  B  of  the  Federal-Aid  Policy  Guide  issued  by  the  Federal Highway  
Administration  on  December  9,  1991,  including  all  current amendments.    Flagging 
costs are subject to change.    The above estimates of flagging costs are provided for 
information only and are not binding in any way.  

 
D. Verification:  

 
1. Railroad’s   flagman   will   electronically   enter   flagging   time   via Railroad’s electronic  

billing  system.      Any  complaints  concerning flagging  must be resolved in a timely 
manner.  If the need for flagging  is questioned,   please   contact  the Railroad Engineer.  
All   verbal   complaints   will   be confirmed in writing by the Contractor within 5 
working days with a copy to the Sponsor’s  Engineer.    Address  all  written  
correspondence electronically to  Railroad Engineer. 
 

2. The Railroad flagman assigned to the project will be responsible for notifying the 
Sponsor Engineer upon arrival at the job site on the first day (or as soon thereafter as 
possible) that flagging services begin and on the last day that he performs such services 
for each separate period  that  services  are  provided.    The  Sponsor’s  Engineer  will 
document  such  notification  in  the project records.  When requested, the Sponsor’s  
Engineer will also sign the flagman’s diary showing daily time spent and activity at the 
project site.    

 
8. HAUL ACROSS RAILROAD TRACK:         
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A. Where the plans show or imply that materials of any nature must be hauled across  Railroad’s 
track,  unless  the  plans  clearly  show  that  the Sponsor  has included arrangements for such 
haul in its agreement with the Railroad, the Contractor  will  be  required  to  make  all  necessary  
arrangements  with  the Railroad   regarding   means   of   transporting   such   materials   across   
the Railroad’s track.  The Contractor or Sponsor will be required to bear all costs incidental to 
such crossings whether services are performed by his own forces or by Railroad personnel.  
 

B. No  crossing  may  be  established  for  use  of  the  Contractor  for  transporting materials  or  
equipment  across  the  tracks  of  the  Railroad  unless specific  authority  for  its  installation,  
maintenance,  necessary  watching  and flagging thereof and removal, until a temporary private 
crossing agreement has  been  executed  between  the  Contractor  and  Railroad.  The approval 
process for an agreement normally takes 90 days.  

 
9. WORK FOR THE BENEFIT OF THE CONTRACTOR:  

 
A. All  temporary  or  permanent  changes  in  wire  lines  or  other  facilities  which are considered 

necessary to the project are shown on the plans; included in the  force  account  agreement  
between  the  Sponsor and the Railroad or will be covered by appropriate revisions to same 
which will be initiated and approved by the  Sponsor and/or the Railroad.  
 

B. Should the Contractor desire any changes in addition to the above, then he shall  make  separate  
arrangements  with  the  Railroad  for  same  to  be accomplished at the Contractor’s expense.  

 
10. COOPERATION AND DELAYS:  

 
A. It  shall  be  the  Contractor’s  responsibility  to  arrange  a  schedule  with  the Railroad   for   

accomplishing   stage   construction   involving   work   by   the Railroad  or  tenants  of  the  
Railroad.    In  arranging  his  schedule  he  shall ascertain,  from  the  Railroad,  the  lead  time  
required  for  assembling  crews and materials and shall make due allowance therefore.  
 

B. No charge or claim of the Contractor against either the  Sponsor or the Railroad will  be  allowed  
for  hindrance  or  delay  on  account  of railroad  traffic;  any  work  done  by  the  Railroad  or  
other  delay incident  to  or  necessary  for  safe  maintenance  of  railroad  traffic  or  for  any 
delays due to compliance with these special provisions.  

 
11. TRAINMAN’S WALKWAYS:       

 
A. Along the outer side of each exterior track of multiple operated track, and on each side  of  single  

operated  track,  an  unobstructed  continuous  space  suitable  for trainman’s use in walking 
along trains, extending to a line not less than 10 feet from centerline of track, shall be 
maintained.  Any temporary impediments to walkways and track drainage encroachments or 
obstructions allowed during work hours while Railroad’s  protective  service  is  provided  shall  
be  removed  before  the  close  of  each work  day.    If  there  is  any  excavation  near  the  
walkway,  a  handrail,  with  10’-0” minimum clearance from centerline of track, shall be placed 
and must conform to AREMA and/or FRA standards.  
 

12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:  
 

A. The Contractor and/or the Sponsor’s personnel authorized to perform work on Railroad’s 
property as specified in Section 2 above are not required to complete Norfolk Southern Roadway 
Worker Protection Training; However the Contractor and the Sponsor’s personnel must be 
familiar with Norfolk Southern’s standard operating rules and guidelines, should conduct 
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themselves accordingly, and may be removed from the property for failure to follow these 
guidelines. 
 

B. All persons shall wear hard hats.    Appropriate eye and hearing protection must be used.  
Working in shorts is prohibited.  Shirts must cover shoulders, back and abdomen.  Working in 
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots is 
prohibited.    Hard-sole, lace-up  footwear,  zippered  boots  or  boots  cinched  up  with  straps  
which  fit snugly  about  the  ankle  are  adequate.  Wearing of safety boots is strongly 
recommended.      In   the   vicinity   of   at-grade   crossings,   it   is   strongly recommended that 
reflective vests be worn.  
 

C. No  one  is  allowed  within  25’  of  the  centerline  of  track  without  specific authorization from 
the flagman.  

 
D. All  persons  working  near  track  while  train  is  passing  are  to  lookout  for dragging bands, 

chains and protruding or shifted cargo.  
 

E. No  one  is  allowed  to  cross  tracks  without  specific  authorization  from  the flagman. 
 

F. All welders and cutting torches working within 25’ of track must stop when train is passing.  
 

G. No  steel  tape  or  chain  will  be  allowed  to  cross  or  touch  rails  without permission from the 
Railroad.  

 
13. GUIDELINES FOR EQUIPMENT ON RAILROAD RIGHT-OF-WAY:   

 
A. No crane or boom equipment will be allowed to set up to work or park within boom  distance  

plus  15’  of  centerline  of  track  without  specific  permission from Railroad official and flagman.  
 

B. No crane or boom equipment will be allowed to foul track or lift a load over the track without 
flag protection and track time.  

 
C. All employees will stay with their machines when crane or boom equipment is pointed toward 

track.  
 

D. All  cranes  and  boom  equipment  under  load  will  stop  work  while  train  is passing (including 
pile driving).  

 
E. Swinging loads must be secured to prevent movement while train is passing.  

 
F. No loads will be suspended above a moving train.  

 
G. No  equipment  will  be  allowed  within  25’  of  centerline  of  track  without specific 

authorization of the flagman.  
 

H. Trucks, tractors or any equipment will not touch ballast line without specific permission from 
Railroad official and flagman.  Orange construction fencing may be required as directed.  

 
I. No  equipment  or  load  movement  within  25’  or  above  a  standing  train  or Railroad 

equipment without specific authorization of the flagman.  
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J. All  operating  equipment  within  25’  of  track  must  halt  operations  when  a train  is  passing.    
All  other  operating  equipment  may  be  halted  by  the flagman  if  the  flagman  views  the  
operation  to  be  dangerous  to  the  passing train.  

 
K. All equipment, loads and cables are prohibited from touching rails.  

 
L. While  clearing  and  grubbing,  no  vegetation  will  be  removed  from  Railroad embankment  

with  heavy  equipment  without  specific  permission  from  the Railroad Engineer and flagman.  
 

M. No equipment or materials will be parked or stored on Railroad’s property unless specific 
authorization is granted from the Railroad Engineer.  

 
N. All unattended equipment that is left parked on Railroad property shall be effectively 

immobilized so that it cannot be moved by unauthorized persons.  
 

O. All cranes and boom equipment will be turned away from track after each work day or whenever 
unattended by an operator.  

 
P. Prior to performing any crane operations, the Contractor shall establish a single point of contact 

for the Railroad flagman to remain in communication with at all times.  Person must also be in 
direct contact with the individual(s) directing the crane operation(s). 

 
14. INSURANCE:  

 
A. In addition to any other forms of insurance or bonds required under the terms of the contract 

and specifications, the Prime Contractor will be required to carry insurance of the following kinds 
and amounts: 
 

1. a. Commercial General Liability Insurance having a combined single limit of not 
less than $2,000,000 per occurrence for all loss, damage, cost and expense, including 
attorneys' fees, arising out of bodily injury liability and property damage liability during 
the policy period.  Said policy shall include explosion, collapse, and underground hazard 
(XCU) coverage, shall be endorsed to name Railroad specified in item A.2.c. below both 
as the certificate holder and as an additional insured, and shall include a severability of 
interests provision.    
 

 b. Automobile Liability Insurance with a combined single limit of not less than  
$1,000,000 each occurrence for injury to or death of persons and damage to or loss or 
destruction of property.  Said policy or policies shall be endorsed to name Railroad 
specified in item A.2.c. below both as the certificate holder and as an additional insured 
and shall include a severability of interests provision. 

  
2. Railroad Protective Liability Insurance having a combined single limit of not less than 

$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to 
each annual period.  If the project involves track over which passenger trains operate, 
the insurance limits required are not less than a combined single limit of $5,000,000 
each occurrence and $10,000,000 in the aggregate applying separately to each annual 
period.  Said policy shall provide coverage for all loss, damage or expense arising from 
bodily injury and property damage liability, and physical damage to property attributed 
to acts or omissions at the job site.   
 
The standards for the Railroad Protective Liability Insurance are as follows: 
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a. The insurer must be rated A- or better by A.M. Best Railroad, Inc. 

NOTE: NS does not accept from insurers Chartis (AIG or Affiliated Company 
including Lexington Insurance Company), Hudson Group or ACE or Affiliated 
Company. 
 

b. The policy must be written using one of the following combinations of 
Insurance Services Office (“ISO”)  Railroad Protective Liability Insurance Form 
Numbers: 

(1) CG 00 35 01 96 and CG 28 31 10 93; or 
(2) CG 00 35 07 98 and CG 28 31 07 98; or 
(3) CG 00 35 10 01; or 
(4) CG 00 35 12 04; or 
(5) CG 00 35 12 07; or 
(6) CG 00 35 04 13. 

 
c. The named insured shall read: 

   
  (As named in the Project Agreement with Project Sponsor) 
  Three Commercial Place 
  Norfolk, Virginia 23510-2191 
  Attn:  S. W. Dickerson Risk Management 
 

(NOTE:  Railroad does not share coverage on RRPL with any other entity on 
this policy) 
 

d. The description of operations must appear on the Declarations, must match the 
project description in this agreement, and must include the appropriate 
Sponsor project and contract identification numbers. 
 

e. The job location must appear on the Declarations and must include the city, 
state, and appropriate highway name/number.  NOTE: Do not include any 
references to milepost, valuation station, or mile marker on the insurance 
policy. 

 
f. The name and address of the prime Contractor must appear on the 

Declarations. 
 

g. The name and address of the Sponsor must be identified on the Declarations as 
the “Involved Governmental Authority or Other Contracting Party.” 

 
h. Other endorsements/forms that will be accepted are: 

 
(1) Broad Form Nuclear Exclusion – Form IL 00 21 
(2) 30-day Advance Notice of Non-renewal or cancellation 
(3) Required State Cancellation Endorsement 
(4) Quick Reference or Index Form CL/IL 240 

 
i. Endorsements/forms that are NOT acceptable are: 
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(1) Any Pollution Exclusion Endorsement except CG 28 31 
(2) Any Punitive or Exemplary Damages Exclusion 
(3) Known injury or Damage Exclusion form CG 00 59 
(4) Any Common Policy Conditions form 
(5) Any other endorsement/form not specifically authorized in item no. 2.h 

  above. 
 

B. If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1 above, 
shall be provided by or on behalf of the subcontractor to cover its operations on Railroad’s right 
of way. 
 

C. All insurance required under the preceding subsection A shall be underwritten by insurers and be 
of such form and content, as may be acceptable to the Company.  Prior to entry on Railroad 
right-of-way, the original Railroad Protective Liability Insurance Policy shall be submitted by the 
Prime Contractor to the Department at the address below for its review and transmittal to the 
Railroad.  In addition, certificates of insurance evidencing the Prime Contractor’s and any 
subcontractors’ Commercial General Liability Insurance shall be issued to the Railroad and the 
Department at the addresses below, and forwarded to the Department for its review and 
transmittal to the Railroad.  The certificates of insurance shall state that the insurance coverage 
will not be suspended, voided, canceled, or reduced in coverage or limits without (30) days 
advance written notice to Railroad and the Department. No work will be permitted by Railroad 
on its right-of-way until it has reviewed and approved the evidence of insurance required herein.  

 
SPONSOR:    RAILROAD: 
     Risk Management 
     Norfolk Southern Railway Company 
     Three Commercial Place 
     Norfolk, Virginia 23510-2191 
 

D. The insurance required herein shall in no way serve to limit the liability of Sponsor or its 
Contractors under the terms of this agreement. 
 

E. Insurance Submission Procedures 
 

1. Railroad will only accept initial insurance submissions via US Mail or Overnight carrier to 
the address noted in C above.   Railroad will NOT accept initial insurance submissions via 
email or faxes.  Please provide point of contact information with the submission 
including a phone number and email address. 
 

2. Railroad  requires  the  following  two  (2)  forms  of  insurance  in  the initial insurance 
submission to be submitted under a cover letter providing details of the project and 
contact information:  

 
a. The full original or certified true countersigned copy of the railroad protective 

liability insurance policy in its entirely inclusive of all declarations, schedule of 
forms and endorsements along with the policy forms and endorsements.   
 

b. The   Contractor’s   commercial   general,   automobile,   and workers’   
compensation   liability   insurance   certificate   of liability  insurance  
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evidencing  a  combined  single  limit  of  a minimum  of  $2M  per  occurrence  
of  general  and  $1M  per occurrence  of  automobile  liability  insurance  
naming  Norfolk Southern   Railway   Company,   Three   Commercial   Place, 
Norfolk,  VA  23510  as  the  certificate  holder  and  as  an additional   insured   
on   both   the   general   and   automobile liability insurance policy.  

 
3. It should  be  noted  that the  Railroad  does  not  accept  notation  of Railroad  

Protective  insurance  on  a  certificate  of  liability  insurance form  or  Binders  as  
Railroad  must  have  the  full  original countersigned  policy.   Further,  please  note  that  
mere  receipt  of  the policy  is  not  the  only  issue  but  review  for  compliance.  Due to 
the number of projects system-wide, it typically takes a minimum of 30-45 days for the 
Railroad to review. 
 

15. FAILURE TO COMPLY:     
 

A. In the event the Contractor violates or fails to comply with any of the requirements of these 
Special Provisions:  
 

1. The Railroad Engineer may require that the Contractor vacate Railroad property.  
 

2.  The  Sponsor’s Engineer  may  withhold  all  monies  due  the  Contractor  on  monthly 
statements.  

 
B. Any such orders shall remain in effect until the Contractor has remedied the situation to the 

satisfaction of the Railroad Engineer and the Sponsor’s Engineer.  
 

16. PAYMENT FOR COST OF COMPLIANCE:        
 

A. No  separate  payment  will  be  made  for  any  extra  cost  incurred  on  account  of compliance 
with these special provisions.  All such costs shall be included in prices bid for other items of the 
work as specified in the payment items.      
 

17. PROJECT INFORMATION 
 

A. Date:    _________________________________________ 
B. NS File No.:   _________________________________________ 
C. NS Milepost:    _________________________________________ 
D. Sponsor’s Project No.:          _________________________________________ 
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	3. The Contractor must hire, at no expense to the Railroad, a qualified and independent blasting consultant to oversee the use of explosives.  The blasting consultant will:
	a. A drawing which shows the proposed blasting area, location of nearest hole and distance to Railway structures, all with reference to the centerline of track.
	b. Hole diameter.
	c. Hole spacing and pattern.
	d. Maximum depth of hole.
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	i. Type of detonator and explosives to be used.  (Electronic detonating devices will not be permitted).  Diameter of explosives if different from hole diameter.
	j. Approximate dates and time of day when the explosives are to be detonated.
	k. Type of flyrock protection.
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	3. The Contractor must hire, at no expense to the Railroad, a qualified and independent blasting consultant to oversee the use of explosives.  The blasting consultant will:
	l. Type and patterns of audible warning and all clear signals to be used before and after each blast.
	m. A copy of the blasting license and qualifications of the person directly in charge of the blasting operation, including their name, address and telephone number.
	n. A copy of the Authority’s permit granting permission to blast on the site.
	o. A letter from the blasting consultant acknowledging that he has been engaged to oversee the entire blasting operation and that he approves of the blasting plan.
	p. In addition to the insurance requirements outlined in Paragraph 14 of these Provisions, A certificate of insurance from the Contractor’s insurer stating the amount of coverage for XCU (Explosive Collapse and Underground Hazard) insurance and that X...
	q. A copy of the borings and Geotechnical information or report.



		2020-11-18T09:55:16-0800
	Digitally verifiable PDF exported from www.docusign.com




