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NOTE: SEE TMP-4 FOR MEMORIAL CHURCH RD. OFF-SITE DETOUR AND SIGNING.

SEE TMP-1A FOR TEMPORARY PAVEMENT MARKINGS.

PHASING
STEP 1. INSTALL AND COVER OFF-SITE DETOUR AND TRAILBLAZE SIGNING ACCORDING TO TMP-4 AND ROADWAY

STANDARD DRAWING NO. 1101.03, SHEETS 1 & 2 OF 9.
STEP 2. UNCOVER OFF-SITE DETOUR AND TRAILBLAZE SIGNING AS SHOWN ON TMP-4 AND PLACE TYPE III BARRICADES

TO CLOSE SR 1342 (MEMORIAL CHURCH RD.) TO TRAFFIC. PLACE TEMPORARY WHITE STOPBAR AS SHOWN ABOVE.
STEP 3. REMOVE EXISTING STRUCTURE AND CONSTRUCT PROPOSED -L- STRUCTURE AND APPROACHES.
STEP 4. PLACE FINAL PAVEMENT MARKINGS ON -L- STRUCTURE AND APPROACHES AS SHOWN ON THE PAVEMENT MARKING PLANS.
STEP 5. REMOVE TYPE III BARRICADES AND REOPEN SR 1342 (MEMORIAL CHURCH RD.) TO TRAFFIC. REMOVE ALL OFF-SITE

DETOUR AND TRAILBLAZE SIGNING.

REMOVE TEMPORARY WHITE STOPBAR PLACED IN STEP 2.

PAVEMENT MARKINGS SHOWN ARE EXISTING UNLESS OTHERWISE NOTED.

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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