
17BP.4.R.75

ENGINEERING

ETHERILLW
Raleigh, N.C. 27606

Bus:   919 851 8077

Fax:   919 851 8107

CIVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

TRANSPORTATION PLANNING/DESIGN - BRIDGE/STRUCTURE DESIGN

Liscense No. F-0377

      1223 Jones Franklin Rd. 
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STRATEGIES
MANAGEMENT 

APPROVED:  

DATE:  

SEAL

OFF-SITE DETOUR WITH TRAILBLAZE SIGNING DURING REPLACEMENT OF THE 
       TRAFFIC PATTERN ALTERATIONS

 

       A)   NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY

            TRAFFIC PATTERN ALTERATION.

 

       SIGNING

 

       B)   INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 

            40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

            (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

 

 

 

 

 

 

       TRAFFIC CONTROL DEVICES

 

 

       F)   PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2

            ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. 

 

       PAVEMENT MARKINGS AND MARKERS

 

 

 

            

  

       G)   TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING

            LINES.

 

            MARKERS BY THE END OF EACH DAY’S OPERATION.

            

       H)   REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND   

       D)   COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED
            TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

            COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE
            DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

       E)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
            TRAFFIC PATTERN.

ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLAN.

            PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE
TRAFFIC CONTROL PLAN.

       C)   PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE

THE DETOUR ROUTE IS AS FOLLOWS:

1.  SR 1510 (BAKERTOWN RD.)

MAINTAINED AT ALL TIMES DURING CONSTRUCTION.

SR 1506 (WEBB LAKE RD.) WILL BE CLOSED TO THRU TRAFFIC AND UTILIZE AN

EXISTING STRUCTURE OVER WHITE OAK SWAMP.

LOCAL RESIDENTS AND BUSINESSES ALONG SR 1506 (WEBB LAKE RD.) WILL BE 

2.  SR 1511 (GLOVER RD.)

3.  NC 111 (GOOD NEWS CHURCH RD.)
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DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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