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PROJ. REFERENCE NO. SHEET NO.
5B.203214.5 | TMP-01
THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS” -
N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018 GENERAL
ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED = = NORTH ARROW
A PART OF THESE PLANS:
TRAFFIC CONTROL DEVICES
STD. NO. TITLE ﬁ BARRICADE (TYPE III)
1101.03 TEMPORARY ROAD CLOSURES
1110.01 STATIONARY WORK ZONE SIGNS TEMPORARY SIGNING
1145.01 BARRICADES
1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS F’ STATIONARY SIGN
1205.02 PAVEMENT MARKINGS - TWO LANE AND MULTILANE ROADWAYS
1250.01 RAISED PAVEMENT MARKERS - INSTALLATION SPACING
1251.01 RAISED PAVEMENT MARKERS - (PERMANENT AND TEMPORARY)
1261.01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING
1262.01 GUARDRAIL END DELINEATION
1264.01 OBJECT MARKERS - TYPES
1264.02 OBJECT MARKERS - INSTALLATION
STEP 1) INSTALL ALL OFFSITE DETOUR SIGNING AND ROAD CLOSURE SIGNING NO
MORE THAN THREE (3) DAYS PRIOR TO CONSTRUCTION. IF
CONSTRUCTION HAS NOT BEGUN WITHIN THREE (3) DAYS OF
INSTALLATION, REMOVE OR COVER SIGNS USING AN APPROVED METHOD
PER THE DISCRETION OF THE ENGINEER.
[SEE SHEETS TMP-02]
STEP 2) AWAY FROM TRAFFIC CONSTRUCT SR 1671 FERRELL RD.
FROM THE BEGIN PROJECT LIMITS TO THE END PROJECT LIMITS UP TO
BUT NOT INCLUDING THE FINAL LIFT OF SURFACE COURSE.
[SEE ROADWAY PLANS]
STEP 3) AWAY FROM TRAFFIC INSTALL THE FINAL LIFT OF SURFACE COURSE
AND FINAL PAVEMENT MARKINGS, AND OPEN THE ENTIRE PROJECT TO
THE FINAL TRAFFIC PATTERN.
[SEE FINAL PAVEMENT MARKING PLAN]
STEP 4) REMOVE ALL ROAD CLOSURE SIGNING, OFFSITE DETOUR SIGNING, AND
TRANSPORATION MANAGEMENT DEVICES.
[SEE SHEET TMP-04 FOR SIGN LOCATIONS]
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