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LEGENDROADWAY STANDARD DRAWINGS

TITLESTD. NO.

TRAFFIC CONTROL DEVICES

STATIONARY SIGN

BARRICADE (TYPE III)

TEMPORARY SIGNING

NORTH ARROW

GENERAL

 

                                         

  

 

 

 

 

 

 

 

 

        

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -
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APPROVED:  

DATE:  

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018

ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED

A PART OF THESE PLANS:

1101.03    TEMPORARY ROAD CLOSURES

1110.01    STATIONARY WORK ZONE SIGNS

1145.01    BARRICADES

1205.01    PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1205.02    PAVEMENT MARKINGS - TWO LANE AND MULTILANE ROADWAYS

1250.01    RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1251.01    RAISED PAVEMENT MARKERS - (PERMANENT AND TEMPORARY) 

1261.01    GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING

1261.02    GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING 

1262.01    GUARDRAIL END DELINEATION

1264.01    OBJECT MARKERS - TYPES

1264.02    OBJECT MARKERS - INSTALLATION

PHASING

TMP-01 

 

 

        [SEE SHEET TMP-04 FOR SIGN LOCATIONS]

        TRANSPORATION MANAGEMENT DEVICES.

STEP 4) REMOVE ALL ROAD CLOSURE SIGNING, OFFSITE DETOUR SIGNING, AND 

        [SEE FINAL PAVEMENT MARKING PLAN]

        THE FINAL TRAFFIC PATTERN.  

        AND FINAL PAVEMENT MARKINGS, AND OPEN THE ENTIRE PROJECT TO 

STEP 3) AWAY FROM TRAFFIC INSTALL THE FINAL LIFT OF SURFACE COURSE

        [SEE ROADWAY PLANS]

        BUT NOT INCLUDING THE FINAL LIFT OF SURFACE COURSE.  

        FROM THE BEGIN PROJECT LIMITS TO THE END PROJECT LIMITS UP TO 

STEP 2) AWAY FROM TRAFFIC CONSTRUCT SR 1671 FERRELL RD.

        [SEE SHEETS TMP-02]

        PER THE DISCRETION OF THE ENGINEER.  

        INSTALLATION, REMOVE OR COVER SIGNS USING AN APPROVED METHOD 

        CONSTRUCTION HAS NOT BEGUN WITHIN THREE (3) DAYS OF 

        MORE THAN THREE (3) DAYS PRIOR TO CONSTRUCTION.  IF 

STEP 1) INSTALL ALL OFFSITE DETOUR SIGNING AND ROAD CLOSURE SIGNING NO

5B.203214.5

Fax:   919 851 8107

Bus:   919 851 8077

License No. F-0377

Raleigh, N.C. 27606

1223 Jones Franklin Rd. 

CIVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

TRANSPORTATION PLANNING/DESIGN - BRIDGE/STRUCTURE DESIGN

ENGINEERING
ETHERILL
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