
LOCATION SKETCH

TOTAL STRUCTURE QUANTITIES

LUMP SUM
@ STA. 12+35.00 -L-

REMOVAL OF EXISTING STRUCTURE 

PLANS AND SPECIAL PROVISIONS.

FOR UTILITY INFORMATION, SEE UTILITY 

ROADWAY DATA

HYDRAULIC DATA

OVERTOPPING FLOOD DATA

OVERTOPPING FLOOD ELEV.

FREQUENCY OF OVERTOPPING FLOOD

OVERTOPPING DISCHARGE

BASE HIGHWATER ELEV.

BASE DISCHARGE (Q100)

DRAINAGE AREA

DESIGN HIGHWATER ELEV.

FREQUENCY OF DESIGN FLOOD

DESIGN DISCHARGE

229.3 FT.

11147 CFS

75.8 SQ. MI.

220.6 FT.

2 YR.

2600 CFS

216.1 FT. *

<2 YR.

824 CFS
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(ROADWAY PAY ITEM AND 

PROPOSED GUARDRAIL 

PROFILE ALONG { OF CULVERT
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NOTES:

FOUNDATION NOTES:

ASBESTOS ASSESSMENT

* OVERTOPS AT STA. 12+00 -L-

CARRY IN FOOTINGS FOR THE 3 SIDED CULVERT AT STATION 12+35.00 -L- AT LEAST 12" INTO ROCK WITH A MINIMUM THICKNESS AS SHOWN IN THE PLANS. 1.

4

7487 LBS.

BRIDGE

EXISTING 

 CULVERT

 PRECAST THREE-SIDED

PROPOSED 42'X10'

27'
-0"

ROADWAY SLOPES 2:1

TOP OF FOOTING ELEV. @ STATION 12+35.00 -L- = 204.00

GRADE POINT ELEV. @ STATION 12+35.00 -L- = 216.01

27'-0"

{ -L-

LUMP SUM

TREE, 161' RIGHT OF -BL- STA. 15+33.00, EL. 219.02

BENCHMARK TBM-4: BENCHTIE NAIL IN 18" OAK 

CULVERT @ STA. 12+35.00 -L-

CONCRETE THREE-SIDED 

42'X10' PRECAST REINFORCED 

CLASS A CONCRETE *

REINFORCING STEEL *

*INCLUDES CULVERT FOOTINGS AND GUARDRAIL FOOTINGS

61 CU. YDS.

IMPERVIOUS DIKE WHILE WITHIN THE BANKS OF FISHING CREEK. DECK DRAINS WILL NOT BE ALLOWED TO DISCHARGE DIRECTLY INTO THE STREAM.

STABILIZATION. ALL CONSTRUCTION EQUIPMENT AND PORTIONS OF THE CULVERT STRUCTURE NECESSARY TO COMPLETE THE PROJECT WILL REMAIN BEHIND THE 

STREAM AS NECESSARY TO ALLOW FOR CONSTRUCTION IN THE DRY OF THE STRUCTURE FOOTINGS AND FOR INSTALLATION OF THE CLASS II RIP RAP BANK 

IMPERVIOUS DIKE IN THE STREAM TO ALLOW FOR COMPLETE REMOVAL OF THE ABUTMENTS.   THE CONTRACTOR WILL INSTALL ADDITIONAL IMPERVIOUS DIKES IN THE 

WILL BE FOLLOWED BY REMOVAL OF THE RAIL, DECKING, GIRDERS, ETC.  THE CONTRACTOR WILL THEN COMPLETELY ISOLATE THE MASONRY ABUTMENTS USING AN 

BRIDGE DECK FROM DROPPING INTO THE STREAM.  THE METHOD OF CONTAINMENT WILL BE PROPOSED BY THE CONTRACTOR AND APPROVED BY THE ENGINEER.  THIS 

THE BRIDGE WILL BE REMOVED FROM THE TOP DOWN, FIRST REMOVING THE ASPHALT WITH CONTAINMENT MEASURES IN PLACE TO PREVENT COMPONENTS OF THE 20.

NO EQUIPMENT OR COMPONENTS WILL BE PLACED/STAGED IN FISHING CREEK.19.

FOR ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND RENOVATION ACTIVITIES, SEE SPECIAL PROVISIONS. 18.

FOR CONCRETE SLAB BELOW GUARDRAIL, SEE SPECIAL PROVISIONS. 17.

FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISIONS.  16.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL PROVISIONS. 15.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.  14.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS13.

FOR EROSION CONTROL MEASURES, SEE EROSION CONTROL PLANS. 12.

FOR OTHER DESIGN DATA AND NOTES, SEE STANDARD NOTES SHEET. 11.

CONTAINING LEAD BASED PAINT SHALL BE INCLUDED IN THE BID PRICE FOR "REMOVAL OF EXISTING STRUCTURE AT STATION 12+35.00 -L-."

STANDARD SPECIFICATIONS. ANY COSTS RESULTING FROM COMPLIANCE WITH APPLICABLE STATE OR FEDERAL REGULATIONS PERTAINING TO HANDLING OF MATERIALS 

INASMUCH AS THE PAINT SYSTEM ON THE EXISTING STRUCTURAL STEEL CONTAINS LEAD, THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 107-1 OF THE 10.

WEEP HOLES SHALL BE LOCATED A MINIMUM HEIGHT OF 6 INCHES ABOVE THE NORMAL FLOW LINE AND HAVE A MAXIMUM SPACING OF 10 FEET.

THE PRECAST CULVERT SECTIONS AND WINGS SHALL BE DESIGNED TO HANDLE FULL DEPTH HYDROSTATIC PRESSURE IF WEEP HOLES ARE NOT UTILIZED. IF PROVIDED, 9.

FOR PRECAST REINFORCED CONCRETE THREE-SIDED CULVERT, SEE SPECIAL PROVISIONS.8.

THE BOTTOM OF FOOTING ELEVATIONS MAY BE LOWERED IN ORDER TO SATISFY BEARING CAPACITY AND MINIMUM EMBEDMENT REQUIREMENTS.7.

BRIDGE AND SUBMIT PLANS FOR DEMOLITION IN ACCORDANCE WITH ARTICLE 402-2 OF THE STANDARD SPECIFICATIONS.

REMOVAL OF THE EXISTING BRIDGE SHALL BE PERFORMED SO AS NOT TO ALLOW DEBRIS TO FALL INTO THE WATER. THE CONTRACTOR SHALL REMOVE THE EX STING 6.

MASONRY ABUTMENTS AND LOCATED AT THE POSTED SITE SHALL BE REMOVED.

THE EXISTING STRUCTURE CONSISTING OF 1 SPAN @ 20'-8" WITH A TIMBER DECK ON STEEL I-BEAMS AND A CLEAR ROADWAY OF 17'-2" ON TIMBER CAPS ON RUBBLE 5.

THE SURVEYOR SHALL CHECK THE LENGTH OF CULVERT BEFORE STAKING IT OUT TO MAKE CERTAIN THAT IT WILL PROPERLY TAKE CARE OF THE FILL.4.

INCURRED BASED ON DIFFERENCES BETWEEN THE EXISTING BRIDGE SHOWN ON THE PLANS AND THE ACTUAL CONDITIONS AT THE PROJECT SITE. 

CONTRACTOR, THE CONTRACTOR SHALL HAVE NO CLAIM WHATSOEVER AGAINST THE DEPARTMENT OF TRANSPORTATION FOR ANY DELAYS OR ADDITIONAL COST 

THE EXISTING BRIDGE INDICATED ON THE PLANS IS FROM THE BEST INFORMATION AVAILABLE. SINCE THIS INFORMATION IS SHOWN FOR THE CONVENIENCE OF THE 3.

DESIGN FILL IS 1.0 FEET.2.

ASSUMED LIVE LOAD = HL-93 OR ALTERNATE LOADING.1.
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