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LEGENDROADWAY STANDARD DRAWINGS

TITLESTD. NO.

PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,

FLAGGER

TRAFFIC CONTROL DEVICES

CONE

DRUM

STATIONARY SIGN

PORTABLE SIGN

CHANGEABLE MESSAGE SIGN

STATIONARY OR PORTABLE SIGN

SKINNY DRUM

BARRICADE (TYPE III)

TEMPORARY SIGNING

SIGNALS

PAVEMENT MARKERS

CRYSTAL/CRYSTAL

CRYSTAL/RED

YELLOW/YELLOW

PAVEMENT MARKINGS

E

M

P

T

LAW ENFORCEMENT

TEMPORARY CRASH CUSHION
PAVEMENT MARKING SYMBOLS

EXISTING LINES

TEMPORARY LINES

PAVEMENT MARKING SYMBOLS

EXISTING PROPOSED TEMPORARY 

DIRECTION OF TRAFFIC FLOW

NORTH ARROW

GENERAL

EXIST. PVMT.

PROPOSED PVMT.

DIRECTION OF PEDESTRIAN TRAFFIC FLOW

TUBULAR MARKER

REMOVAL

WORK AREA

 

                                         
  

 

           

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

        

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -

ARE CONSIDERED A PART OF THESE PLANS:

DATED JANUARY 2018 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY

1165.01         WORK VEHICLE LIGHTING SYSTEMS AND TMA DELINEATION

1150.01         FLAGGING DEVICES

1145.01         BARRICADES

1135.01         CONES

1130.01         DRUM 

1115.01         FLASHING ARROW BOARDS

1110.02         PORTABLE WORK ZONE SIGNS

1110.01         STATIONARY WORK ZONE SIGNS

1101.11         TRAFFIC CONTROL DESIGN TABLES

1101.05         WORK ZONE VEHICLE ACCESSES

1101.04         TEMPORARY SHOULDER CLOSURES

1101.02         TEMPORARY LANE CLOSURES
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M

P

T

1101.01         WORK ZONE ADVANCE WARNING SIGNS

1180.01         SKINNY-DRUM
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APPROVED:  

DATE:  

SEAL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

17BP.5.H.4 TMP-1A

FLASHING ARROW BOARD (TYPE C)

TRUCK MOUNTED IMPACT ATTENUATOR (TMIA)

STRATEGIES
MANAGEMENT

NOTE: THE TIME RESTRICTIONS MAY VARY WITH EACH LANE CLOSURE. 

AS DESIRED. 

TO COMPLETE THE REHABILITATION AND UTILIZE THE PROVIDED LANE CLOSURES

THE CONTRACTOR WILL ESTABLISH A PLAN OF ACTION / SEQUENCE OF CONSTRUCTION

www.stewartinc.com

T   919.380.8750

Raleigh, NC 27601

Suite 400

421 Fayetteville St,

Firm License No. C-1051

MANAGEMENT PLAN

TRANSPORTATION
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& MANAGEMENT STRATEGIES

DRAWINGS, LEGEND,

ROADWAY STANDARD 

USING A SERIES OF NIGHT TIME LANE CLOSURES AS REQUIRED.

THE HIGH VALUE BRIDGE #316 OVER I-40/I-440 ON SR 2542 (ROCK QUARRY RD) 

THE OBJECTIVE OF THIS PROJECT IS TO COMPLETE THE REHABILITATION OF

6/12/2018
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