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GENERAL NOTES

BY THE ENGINEER.

CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN OR DIRECTED

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF THE

DEVICES AS DIRECTED BY THE ENGINEER.

MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING, OR REMOVAL OF

CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED OVERLAPPING OF DEVICES.

STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE TO MEET FIELD

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL DRAWINGS, 

TRAFFIC PATTERN ALTERATIONS

PATTERN ALTERATION.

NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY TRAFFICA)

SIGNING

TRAFFIC CONTROL DEVICES

MANAGEMENT STRATEGIES

TRAFFIC PATTERN.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANYD)

DETOUR IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE

ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD WHENC)

TRAFFIC CONTROL PLANS.

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE

THE ROADWAY STANDARD DRAWINGS TRAFFIC CONTROL PLANS.

PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TOB)

LOCAL NOTES

POINTS AT ALL TIMES DURING CONSTRUCTION.

MAINTAIN ACCESS TO ALL RESIDENCES AND BUSINESSES BETWEEN THE CLOSURE1)

INTERMEDIATE CONTRACT TIMES / LIQUIDATED DAMAGES

CONTRACTING & INNOVATIVE CONTRUCTION STRATEGIES:

LOCAL DETOUR ROUTES 

TRAFFIC / INCIDENT MANAGEMENT & SPEED ENFORCEMENT STRATEGIES:

OFF-SITE DETOURS / USE OF ALTERNATIVE ROUTES

FULL ROADWAY CLOSURE

TRAFFIC MANAGEMENT STRATEGIES:

RECOMMENDED STRATEGIES:

WITHIN THIS TRANSPORTATION MANAGEMENT PLAN (TMP).

THE FOLLOWING LISTED WORK ZONE STRATEGIES ARE RECOMMENDED FOR INCLUSION

OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2 ATTACHED,E)

PHASING

PHASING

AND 

OPERATIONS PLAN

TRANSPORTATION

SR 1735 (BURNSIDE RD) TO TRAFFIC.

REMOVE ALL WORK ZONE TRAFFIC CONTROL SIGNS AND DEVICES AND OPEN

STEP 5

PLACE FINAL MARKINGS AND MARKERS (SEE FINAL PAVEMENT MARKING PLANS).

STEP 4

CONSTRUCT PROPOSED STRUCTURE AND ROADWAY.

STEP 3

REMOVE EXISTING BRIDGE.

STEP 2

(BURNSIDE RD) CLOSURE AND DETOUR SIGNS FOR PREVIOUS ROUTE (SEE LOCAL NOTE 1).

DETOUR SIGNS FOR SR 1735 (BURNSIDE RD), THEN REMOVE EXISTING SR 1735 

USING TMP-3 AND RSD 1101.03, SHEET 1 OF 9, INSTALL NEW ROAD CLOSURE AND
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