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APPROVED:  

DATE:  

SEAL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

MANAGEMENT STRATEGIES

SR 1133 (SEE SHEET TMP-3).

THE OFF-SITE DETOUR WILL INCLUDE SR 1513, SR 1634, NC 43, AND

MAINTAINED USING AN OFF-SITE DETOUR.

TRAFFIC. THROUGH TRAFFIC ON SR 1640 (RICHARDSON RD.) WILL BE

FISHING CREEK, SR 1640 (RICHARDSON RD.) WILL BE CLOSED TO THROUGH

DURING CONSTRUCTION OF PROPOSED STRUCTURE BRIDGE No. 77 OVER 

LOCAL NOTES

   DIRECTOR OF BRIDGE REMOVAL 30 DAYS PRIOR TO ROAD CLOSURE.

3. NOTIFY THE WARREN COUNTY EMERGENCY MANAGEMENT SERVICES

   OF THE BRIDGE REMOVAL 30 DAYS PRIOR TO ROAD CLOSURE.

2. NOTIFY THE WARREN COUNTY SCHOOLS TRANSPORTATION DIRECTOR

   PATTERN ALTERATION.

1. NOTIFY THE ENGINEER AT LEAST 30 DAYS PRIOR TO ANY TRAFFIC

            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

            DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

            ENGINEER.  

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

            THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

            OR DIRECTED BY THE ENGINEER.

GENERAL NOTES

            TRAFFIC PATTERN.

       C)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY

            DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

            COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE

            TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

       B)   COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED

            THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE TRAFFIC CONTROL PLANS.

            PROVIDE SIGNING REQUIRED FOR

            DRAWINGS AND TRAFFIC CONTROL PLANS.

            REQUIRED TO CLOSE THE ROAD ACCORDING TO THE ROADWAY STANDARD

       A)   PROVIDE SIGNING AND DEVICES

      SIGNING

PHASING

STEP 1:

STEP 2:

STEP 3:

STEP 6:

STEP 4:

CONSTRUCT THE PROPOSED STRUCTURES AND ROADWAY.

STEP 5:

PLACE FINAL PAVEMENT MARKINGS ACCORDING TO THE PAVEMENT MARKING PLANS.

REMOVE THE EXISTING STRUCTURES.

AS SHOWN ON SHEET TMP-3.

(RICHARDSON RD.) FOR FOURTEEN (14) CALENDAR DAYS PRIOR TO ROAD CLOSURE,

PROVIDE AND MAINTAIN CHANGEABLE MESSAGE SIGNS AT EACH END OF SR 1640

CHANGEABLE MESSAGE SIGNS ONCE DETOUR IS IN PLACE.

(RICHARDSON RD.) TO THROUGH TRAFFIC, AND DETOUR TRAFFIC OFF-SITE. REMOVE

CLOSURE AND DETOUR SIGNS, PLACE TYPE III BARRICADES TO CLOSE SR 1640

USING RSD 1101.03, SHEET 1 OF 9, SHEETS TMP-2 AND TMP-3, INSTALL ROAD

CONTROL DEVICES.

OPEN SR 1640 (RICHARDSON RD.) TO TRAFFIC AND REMOVE ALL WORK ZONE TRAFFIC 

www.stewartinc.com

T   919.380.8750

Raleigh, NC 27603

Suite 1100

223 S. West St,

Firm License No. C-1051
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