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LOCAL NOTES

GENERAL &

PHASING

            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

            DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

            ENGINEER.  

 

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

            THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

            OR DIRECTED BY THE ENGINEER.

       LANE AND SHOULDER CLOSURE REQUIREMENTS

       A)   REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING

            PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO 

            LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

       TRAFFIC PATTERN ALTERATIONS

       C)   NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY TRAFFIC

            PATTERN ALTERATION.

       SIGNING

       D)   INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 

            40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

            (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

       E)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY

            TRAFFIC PATTERN.

PHASING

PHASE I
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       B)   EXCEPT AS SHOWN ON TMP-4, LANE CLOSURES WILL NOT BE PERMITTED ON

            SR 2911 (NEW BERN AVENUE).

ALONG CRABTREE CREEK TRAIL UNDERNEATH BRIDGE 910538. SEE SHEET TMP-4 FOR MORE DETAILS.

DRAWING 1101.01 SHEET 2 OF 3. INSTALL PROTECTIVE CANOPY AS SHOWN IN PROJECT SPECIAL PROVISIONS

ALONG SR 2911 (NEW BERN AVE), INSTALL WORK ZONE ADVANCE WARNING SIGNS USING ROADWAY STANDARD

THE CONTRACTOR SHALL KEEP CRABTREE CREEK TRAIL CLEAR OF ANY OBSTACLES AT ALL TIMES.

AND SPANS.

STANDARD DRAWING 1101.02 SHEET 3 OF 14). PERFORM REQUIRED BRIDGE REHABILITATION WORK ON BENTS

INSTALL LEFT LANE CLOSURE AS SHOWN ON SHEET TMP-4 (REFER TO APPLICABLE GENERAL NOTES ON ROADWAY

CRABTREE CREEK TRAIL.

ONCE WORK IS COMPLETE, REMOVE ALL TRAFFIC CONTROL DEVICES AND REMOVE PROTECTIVE CANOPY ALONG
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