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STRATEGIES
MANAGEMENT 

CONTROL PHASING

TEMPORARY TRAFFIC

TMP-2

- SR 1108 (WEST BLVD) TRAFFIC WILL BE MAINTAINED THROUGH SHOULDER AND LANE CLOSURES.

OPEN US 401 AND SR 1108 (WEST BLVD) TO NEW PEDESTRIAN IMPROVEMENTS

REMOVE ALL WORK ZONE TRAFFIC CONTROL DEVICES AND

STEP 3:

SR 1108 (WEST BLVD.) AND US 401 AS DIRECTED.

NO. 1101.04   CONSTRUCT SIDEWALK, PEDESTRIAN SIGNAL,  AND DRAINAGE IMPROVEMENTS ALONG 

USING NCDOT STANDARD DRAWING NO. 1101.02 (SHEET 1 OF 15) AND NCDOT STANDARD DRAWING

STEP 2:

WEEK, REMOVE OR COVER ALL ADVANCE WORK ZONE SIGNS, AS DIRECTED BY THE ENGINEER.

DRAWING NO. 1101.01.  WHEN NO WORK IS BEING CONDUCTED FOR A PERIOD LONGER THAN ONE

INSTALL WORK ZONE ADVANCE WARNING SIGNS IN ACCORDANCE WITH NCDOT ROADWAY STANDARD

STEP 1:
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