REVISIONS

NOTES:

I.CULVERT CONSTRUCTION SHALL BE
PERFORMED IN ONLY DRY OR ISOLATED
SECTIONS OF CHANNEL.

Z2.IMPERVIOUS DIKES ARE TO BE USED TO
ISOLATE WORK FROM STREAM FLOW AS
NECESSARY.

3.ALL GRADED AREAS SHALL BE STABILIZED
WITHIN 24 HOURS.

4.MAINTENANCE OF STREAM FLOW
OPERATIONS SHALL BE INCIDENTAL TO THE
WORK.THIS INCLUDES POLYETHYLENE
SHEETING,DIVERSION PIPES, PUMPS AND
HOSES.

5.PUMPS AND HOSES SHALL BE OF
SUFFICIENT SIZE TO DEWATER THE WORK
AREA.

6.THE CONTRACTOR SHALL NOT PUMP
SEDIMENT -LADEN WATER DIRECTLY INTO
STREAM.FOR DE-WATERING OF CULVERT
SITES,THE CONTRACTOR SHALL FILTER
SEDIMENT -LADEN WATER THROUGH SPECIAL
STILLING BASIN.

CONSTRUCTION SEQUENCE

I.SET UP OFFSITE DETOUR AND RE-ROUTE
TRAFFIC PER APPROVED TRAFFIC CONTROL
PLANS.

2.INSTALL PERIMETER EROSION CONTROL
MEASURES INCLUDING SPECIAL STILLING
BASIN, DEWATERING AND BYPASS PUMPS

IF USED.

3.INSTALL IMPERVIOUS DIKES AND
TEMPORAY

PIPE OR BEGIN BYPASS PUMPING OF CREEK

4.DEWATER WORK AREA THROUGH SPECIAL
STILLING BASIN

5.REMOVE EXISTING BRIDGE & WINGWALLS
6./INSTALL CULVERT AND CONNECT HEADWALLS

7.BACKFILL CULVERT,STABILIZE
DISTURBED AREAS.

8.COMPLETE ROADWAY
9.ENSURE DISTURBED LAND IS STABILIZED.

10.REMOVE TEMPORARY EROSION CONTROL
DEVICES.
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