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THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD
DRAWINGS" - PROJECT SERVICES UNIT - N.C. DEPARTMENT OF
TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2012 ARE APPLICABLE TO
THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED A PART OF

THESE PLANS:

«To. ITLE PHASING

1101.03 TEMPORARY ROAD CLOSURES

1110.01 STATIONARY WORK ZONE SIGNS

1145.01 BARRICADES

1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1250.01 RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1251.01 RAISED PAVEMENT MARKERS - TYPES AND MOUNTING

1261 .01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING
1262.01 GUARDRAIL END DELINEATION

STEP 1: USING ROADWAY STANDARD DRAWING NUMBER 1101.03, SHEET 1
OF 9, AND TMP-2, PERFORM THE FOLLOWING:
- INSTALL ALL ROAD CLOSURE AND DETOUR SIGNING
INCLUDING BARRICADES
- CLOSE SR 2614 (GRANTVILLE LANE)
- PLACE TRAFFIC ONTO OFF-SITE DETOUR

STEP 2: REMOVE EXISTING BRIDGE #175 AND CONSTRUCT THE PROPOSED
BRIDGE AND APPROACHES AS SHOWN IN THE CONSTRUCTION PLANS.

GENERAIL NOTES STEP 3: INSTALL FINAL PAVEMENT MARKINGS.

STEP 4: REMOVE ALL TRAFFIC CONTROL SIGNING AND DEVICES AND
RE-OPEN SR 2614 (GRANTVILLE LANE) TO THE FINAL
TRAFFIC PATTERN.

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED
OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN AL TERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC
PATTEN ALTERATION.

SIGNING

B) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE

ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS. PAVEMENT MARKING

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE

TRAFFIC CONTROL PLANS. THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS) 1460 LF

THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS) 1460 LF
C) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD WHEN

ROAD CLOSURE IS NOT IN OPERATION. PERMANENT RAISED PAVEMENT MARKERS 10 EACH

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE
DETOUR IS NOT IN OPERATION.

D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC

PATTERN.
TRAFFIC CONTROL DEVICES
e
" " APPROVED: | Brian A Wiles
E) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"  SIGN R11-2 ATTACHED, OF \—880000rEAZESADE . N
SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. DATE: _ 3/1/2017 %wmﬁ ...... %
PAVEMENT MARKINGS AND MARKERS | " TRANSPORTATION
SEAL
OPERATIONS
F) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE. KN PL}\FJ
DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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