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NOTE:

ACCORDING TO THESE PLANS OR AS NOTED HEREIN.

I HEREBY CERTIFY THAT THIS STRUCTURE WAS REHABILITATED 

DATE

SCOPE OF WORK

CONSTRUCTION SEQUENCE

RESIDENT ENGINEER

END BENT 2

FILL FACE @

END BENT 1

FILL FACE @

SECTION ALONG { BRIDGE

(SECTION AT BENTS AND END BENTS ARE AT RIGHT ANGLES)

PLAN

(PILES NOT SHOWN FOR CLARITY)
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38'-0" (SPAN C)51'-6" (SPAN B)35'-0" (SPAN A)

124'-6" (FILL FACE TO FILL FACE)

END BENT 1 BENT 1 BENT 2 END BENT 2
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END BENT 1

FILL FACE @ END BENT 2

FILL FACE @

FIX.

FIX.

FIX.EXP.
EXP. EXP.

REPORT.

BRIDGE ORIENTATION CONFORMS TO THE ROUTINE INSPECTION 

THE ROUTINE INSPECTION REPORT DATED 3/8/2017.

PROFILE INFORMATION IS TAKEN FROM THE ORIGINAL PLANS AND 

M. SPENCER

GENERAL DRAWING

OVER I73/I74/US220 NBL

BRIDGE #17 ON NC42

S-2

- REMOVE & REPLACE BRIDGE DECK ISLAND

- REPLACEMENT OF EXISTING BRIDGE DECK JOINTS

- BRIDGE DECK OVERLAY WITH LATEX MODIFIED CONCRETE (LMC)

CONCRETE MEDIAN

5.) GROOVE LMC.

BENTS.

4.) INSTALL ELASTOMERIC CONCRETE AND SILICONE JOINTS AT 

DECK.

3.) PERFORM ASPHALT RESURFACING TO TIE APPROACHES TO BRIDGE 

2.) REPLACE BRIDGE DECK ISLAND.

SURFACE PREPARATON AND PLACE LMC OVERLAY.

1.) PERFORM ROADWAY APPROACH MILLING AND BRIDGE DECK 
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