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FILL FACE @EXP. EXP.

OVER I73/I74/US220 SBL

BRIDGE #197 ON SR1442
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END BENT 1

FILL FACE @

TO LEXINGTON

END BENT 2
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TO ASHEBORO

{ BRIDGE

150'-2‚" (FILL FACE TO FILL FACE)

NOTE:

ACCORDING TO THESE PLANS OR AS NOTED HEREIN.

I HEREBY CERTIFY THAT THIS STRUCTURE WAS REHABILITATED 

DATE

SCOPE OF WORK

CONSTRUCTION SEQUENCE

RESIDENT ENGINEER

REPORT.

BRIDGE ORIENTATION CONFORMS TO THE ROUTINE INSPECTION 

THE ROUTINE INSPECTION REPORT DATED 7/5/2017.

PROFILE INFORMATION IS TAKEN FROM THE ORIGINAL PLANS AND 

M. SPENCER

S-27

MEDIAN

CONCRETE

EXISTING

- REMOVE & REPLACE BRIDGE DECK ISLAND

- REPLACEMENT OF EXISTING BRIDGE DECK JOINTS

- BRIDGE DECK OVERLAY WITH LATEX MODIFIED CONCRETE

51'-9…" (SPAN C)55'-8" (SPAN B)42'-10‡" (SPAN A)

5.) GROOVE LMC.

BENTS.

4.) INSTALL ELASTOMERIC CONCRETE AND SILICONE JOINTS AT 

DECK.

3.) PERFORM ASPHALT RESURFACING TO TIE APPROACHES TO BRIDGE 

2.) REPLACE BRIDGE DECK ISLAND.

SURFACE PREPARATON AND PLACE LMC OVERLAY. 

1.) PERFORM ROADWAY APPROACH MILLING AND BRIDGE DECK 

5/9/2018
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