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THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD
DRAWINGS" - PROJECT SERVICES UNIT - N.C. DEPARTMENT OF
TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2012 ARE APPLICABLE TO
THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED A PART OF

THESE PLANS:

«To. ITLE PHASING

1101.03 TEMPORARY ROAD CLOSURES

1110.01 STATIONARY WORK ZONE SIGNS

1145.01 BARRICADES

1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1205.12 PAVEMENT MARKINGS - BRIDGES

1250.01 RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1251.01 RAISED PAVEMENT MARKERS - TYPES AND MOUNTING

1261.01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING
1262.01 GUARDRAIL END DELINEATION

STEP 1: USING ROADWAY STANDARD DRAWING NUMBER 1101.03, SHEET 1
OF 9, AND TMP-2, PERFORM THE FOLLOWING:
- INSTALL ALL ROAD CLOSURE AND DETOUR SIGNING
INCLUDING BARRICADES
- CLOSE SR 1102 (THUNDER ROAD)
- PLACE TRAFFIC ONTO OFF-SITE DETOUR

STEP 2: REMOVE EXISTING BRIDGE #014 AND CONSTRUCT THE PROPOSED
BRIDGE AND APPROACHES AS SHOWN IN THE CONSTRUCTION PLANS.

GENERAI NOTES STEP 3: INSTALL FINAL PAVEMENT MARKINGS.
CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL STEP 4: REMOVE ALL TRAFFIC CONTROL SIGNING AND DEVICES AND
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE RE-OPEN SR 1102 (THUNDER ROAD) TO THE FINAL
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED TRAFFIC PATTERN.

OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,
SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN Al TERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC
PATTEN ALTERATION.

SIGNING

B) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE

ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.
PAVEMENT MARKING

PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE
TRAFFIC CONTROL PLANS.

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS) 1570 LF
C) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD WHEN THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS) 1570 LF
ROAD CLOSURE IS NOT IN OPERATION.
PERMANENT RAISED PAVEMENT MARKERS 20 EACH
COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE
DETOUR IS NOT IN OPERATION.
D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC
PATTERN.
TRAFFIC CONTROL DEVICES
E) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2 ATTACHED, OF APFROVED: Eﬁxﬁﬁﬁ
SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. DATE | 5/12/2017
PAVEMENT MARKINGS AND MARKERS TRANSPORTATION
SEAL
OPERATIONS

F) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE.

PLAN

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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