
PLAN

OPERATIONS

TRANSPORTATION

TMP-1

PHASING

GENERAL NOTES

PAVEMENT MARKING

F)  INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE.

PAVEMENT MARKINGS AND MARKERS

    SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.

E)  PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2 ATTACHED, OF

TRAFFIC CONTROL DEVICES

    PATTERN.

D)  ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC

    DETOUR IS NOT IN OPERATION.

    COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE

    ROAD CLOSURE IS NOT IN OPERATION.

C)  COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD WHEN

    TRAFFIC CONTROL PLANS.

    PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE

    ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.

B)  PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE

SIGNING

    PATTEN ALTERATION.

A)  NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC

TRAFFIC PATTERN ALTERATIONS

OR DIRECTED BY THE ENGINEER.

THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

ENGINEER.

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE

OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE:  MOVING,

TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED

DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
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SHEET NO.PROJ. REFERENCE NO.

        

APPROVED:  

DATE:  

SEAL

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

PERMANENT RAISED PAVEMENT MARKERS                     15 EACH

THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS)   2300 LF

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)    2300 LF

         TRAFFIC PATTERN.

         RE-OPEN SR 1433 (McGIRTS BRIDGE ROAD) TO THE FINAL

STEP 4:  REMOVE ALL TRAFFIC CONTROL SIGNING AND DEVICES AND

STEP 3:  INSTALL FINAL PAVEMENT MARKINGS.

         BRIDGE AND APPROACHES AS SHOWN IN THE CONSTRUCTION PLANS.

STEP 2:  REMOVE EXISTING BRIDGE #027 AND CONSTRUCT THE PROPOSED

         - PLACE TRAFFIC ONTO OFF-SITE DETOUR

         - CLOSE SR 1433 (McGIRTS BRIDGE ROAD)

           INCLUDING BARRICADES

         - INSTALL ALL ROAD CLOSURE AND DETOUR SIGNING

         OF 9, AND TMP-2, PERFORM THE FOLLOWING:

STEP 1:  USING ROADWAY STANDARD DRAWING NUMBER 1101.03, SHEET 1

1262.01   GUARDRAIL END DELINEATION

1261.02   GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING

1261.01   GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING

1251.01   RAISED PAVEMENT MARKERS - TYPES AND MOUNTING

1250.01   RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1205.12   PAVEMENT MARKINGS - BRIDGES

1205.01   PAVEMENT MARKINGS - LINE TYPES AND OFFSETS

1145.01   BARRICADES

1110.01   STATIONARY WORK ZONE SIGNS

1101.03   TEMPORARY ROAD CLOSURES

TITLE          STD.

A PART OF THESE PLANS:

ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED

N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2018

THE FOLLOWING ROADWAY STANDARDS AS SHOWN IN "ROADWAY STANDARD DRAWINGS" -
17BP.8.R.125
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