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CULVERT CONSTRUCTION SEQUENCE
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NOTES: SEQUENCE OF CONSTRUCTION FOR TYPICAL WORK AREA
o CULVERT CONSTRUCTION SHALL BE PERFORMED IN ONLY DRY OR 1. INSTALL SPECIAL STILLING BASINS AND OTHER C&G EROSION CONTROL MEASURES.
ISOLATED SECTIONS OF CHANNEL. 2. INSTALL PUMP-AROUND PIPE AND PUMP AND IMPERVIOUS DIKES TO ISOLATE
IMPERVIOUS DIKES ARE TO BE USED TO ISOLATE WORK FROM EXISTING - CULVERT.

. STREAM FLOW AS NECESSARY. 3. DEWATER BEHIND DIKES.
. MAINTENANCE OF STREAM FLOW OPERATIONS SHALL BE INCIDENTAL 4. REMOVE EXISTING CULVERT PER CONTRACT STRUCTURE PLANS.
- TO THE WORK. THIS INCLUDES DIVERSION PIPES, PUMPS AND HOSES. 5. CONSTRUCT PROPOSED CULVERT.
g 6.  BACKFILL CULVERT AND STABILIZE APPROACH FILLS AND SHOULDERS.
3 ORe Amia MOSES SHALL BE SUFFICIENT SIZE TO DEWATER THE 7. REMOVE PUMP, SPECIAL STILLING BASIN, TEMP. PIPES, AND IMP. DIKE.
2 ' 8. REMOVE PUMP-AROUND PUMP AND TEMPORARY PIPE.
& THE CONTRACTOR SHALL NOT PUMP SEDIMENT-LADEN WATER 9. PERMANENTLY STABILIZE AREA.
& DIRECTLY INTO STREAM. FOR DEWATERING OF CULVERT SITES,
224 THE CONTRACTOR SHALL FILTER SEDIMENT-LADEN WATER THROUGH
520 STILLING BASIN AND/OR SPECIAL STILLING BASIN.
ﬁfo%
= UTILIZE A STABILIZED OUTLET INSTEAD OF A SPECIAL STILLING BASIN
o= IF PUMPING CLEAN WATER.
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