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THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD
DRAWINGS" - PROJECT SERVICES UNIT - N.C. DEPARTMENT OF
TRANSPORTATION - RALEIGH, N.C., DATED JANUARY 2012 ARE APPLICABLE TO
THIS PROJECT AND BY REFERENCE HEREBY ARE CONSIDERED A PART OF

THESE PLANS:

«To. ITLE PHASING

1101.03 TEMPORARY ROAD CLOSURES
1110.01 STATIONARY WORK ZONE SIGNS
1145.01 BARRICADES
1205.01 PAVEMENT MARKINGS
1205.08 PAVEMENT MARKINGS
1205.11 PAVEMENT MARKINGS RAILROAD CROSSINGS

1205.12 PAVEMENT MARKINGS BRIDGES

1250.01 RAISED PAVEMENT MARKERS - INSTALLATION SPACING

1251.01 RAISED PAVEMENT MARKERS - TYPES AND MOUNTING

1261.01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING
1262.01 GUARDRAIL END DELINEATION

STEP 1: USING ROADWAY STANDARD DRAWING NUMBER 1101.03, SHEET 1
OF 9, AND TMP-2, PERFORM THE FOLLOWING:
- INSTALL ALL ROAD CLOSURE AND DETOUR SIGNING
INCLUDING BARRICADES
- CLOSE SR 1645 (DIXIE GUANO ROAD)
- PLACE TRAFFIC ONTO OFF-SITE DETOUR

LINE TYPES AND OFFSETS
SYMBOLS AND WORD MESSAGES

STEP 2: REMOVE EXISTING BRIDGE #043 AND CONSTRUCT THE PROPOSED
BRIDGE AND APPROACHES AS SHOWN IN THE CONSTRUCTION PLANS.

STEP 3: INSTALL FINAL PAVEMENT MARKINGS.

GENERAIL NOTES
STEP 4: REMOVE ALL TRAFFIC CONTROL SIGNING AND DEVICES AND

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL RE-OPEN SR 1645 (DIXIE GUANO ROAD) TO THE FINAL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE TRAFFIC PATTERN.

TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED

OVERLAPPING OF DEVICES. MODIFICATION MAY INCLUDE: MOVING,

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE

ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN Al TERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY TRAFFIC
PATTEN ALTERATION.

SIGNING
B) PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING TO THE
ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS. PAVEMENT MARKING
?ngé?g gég$égﬁ ﬁEﬁﬁéRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN IN THE THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS) 1190 LF
: THERMOPLASTIC PAVEMENT MARKING LINES (4", 120 MILS) 1190 LF
C) COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED TO CLOSE THE ROAD WHEN SERMANENT RAISED PAVEMENT MARKERS 10 EACH

ROAD CLOSURE IS NOT IN OPERATION.

COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE DETOUR WHEN THE
DETOUR IS NOT IN OPERATION.

D) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC

PATTERN.
TRAEEIC CONTROL DEVICES S
APPROVED: _| Brien A Wikea
E) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2 ATTACHED, OF e 1271672006
SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY.
TRANSPORTATION

SEAL

PAVEMENT MARKINGS AND MARKERS OPERATIONS
PLAN

F) INSTALL PAVEMENT MARKINGS ON THE FINAL SURFACE.

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED
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